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SECTION 00 11 13 

ADVERTISEMENT FOR BIDS 

Relocate Home Sweet Home Structure - Project No. 4360 

The City of Minot, through the use of State of North Dakota funds, Department of Housing and Urban 
Development (HUD) Community Development Block Grant Disaster Recovery (CDBG-DR) funds, and 
Department of Housing and Urban Development National Disaster Resilience (NDR) funds, purchased 
Home Sweet Home at 103 4th Avenue NW, since this property is needed to allow for the construction of 
the new Floodwall.  Home Sweet Home now needs to be moved across the street to 110 4th Avenue NW, 
and the City of Minot is seeking a Contractor to move this structure.   

The City of Minot invites the public to bid upon the following project: 

RELOCATE HOME SWEET HOME STRUCTURE - PROJECT NO. 4360 

The City Council City of Minot reserves the right to reject any or all bids and to award the contract as it 
deems to be in the best interest of the City of Minot. Each bidder must provide a bid bond in the amount of 
5% of the bid and contractor’s license, which are to be included in a separate envelope attached to the 
outside of the bid. Any addendums that may be issued prior to bid opening must be acknowledged on the 
outside of the bid envelope. 

The successful, responsible Bidder will be required to sign the Contract and furnish the appropriate 
performance and payment bonds in the amount of the total bid, and in accordance with, the State of North 
Dakota. The bond is required in order to secure the performance obligations of the Contractor. The Contract 
will not be executed, nor will work begin, should the successful Bidder fail to furnish the performance and 
payment bonds required. This Contract shall be subject to liquidated damages as stated in the bidding 
documents, which will be charged against the contractor for each day past the completion date stated in the 
Contract or as amended by change order.  

Bidding documents for the project may be viewed at the CDM Smith Disaster Recovery Office or Minot’s 
Builder’s Exchange. Bidding documents may be obtained at the CDM Smith Disaster Recovery Office 
located at the Arrowhead Mall, 1600 2nd Ave SW, Suite 27, Minot, North Dakota. Bid proposals must be 
submitted on the forms provided. 

A mandatory pre-bid conference will be held at the City Hall located at 515 2nd Ave SW, Minot, North 
Dakota at 11:00 A.M. (CST) on April 17, 2018 to discuss the bidding documents. There will be a mandatory 
walk through of the Home Sweet Home structure immediately following the meeting. 

Sealed bids will be received up to the hour of 11:00 A.M. (CST) on April 27, 2018, at the City Hall. All bids 
will be opened at 11:00 A.M. on the same day. 

The project is being funded, in part, with CDBG-DR funds. Therefore, the Bidder will be required to 
comply with all Federal, State, and Local regulations. These requirements include compliance with Federal 
Labor Standards Provisions, Section 3 employment plan, and the Contractor must ensure that employees 
and applicants for employment are not discriminated against because of their race, color, religion, sex or 
national origin. The City of Minot reserves the right to determine the lowest responsible and eligible bidder, 
to waive irregularities, and to reject any or all bids. 
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The City of Minot strongly encourages maximum participation in all bids by qualified Disadvantaged 
Business Enterprises (DBEs), Minority Business Enterprises (MBEs), and Women Business Enterprises 
(WBEs), small businesses, and by local companies.  

(Publish April 6, 13 & 20, 2018)
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SECTION 00 21 13 

INFORMATION FOR BIDDERS 

PART 1  GENERAL 

1.01 Background Information and Program Overview 

A. General Description of Program – As a result of the Federally declared disaster (FEMA-1981-DR 
declared on May 10, 2011), the City of Minot (“City”) has received grants from the Department of 
Housing and Urban Development and the State of North Dakota for the purpose of assisting 
recovery in the most impacted and distressed areas of the community impacted by the flood of 
2011. 

B. Structure Relocation – The relocation of Home Sweet Home will involve moving the structure 
from its current location to the location across the street for the purpose of implementing flood 
controls. 

C. Purpose of Request for Bids – The City will select a Contractor to complete this structure 
relocation project with this competitive sealed bid process and is soliciting bids to provide all labor, 
material, and equipment required to move the structure. The sealed Bid submitted by a Bidder in 
response to this Request for Bids will be referred to as the “Bid.” 

D. Program Administrator – The City has selected CDM Smith Inc. to be the Program Administrator 
and has delegated certain authorities to oversee the project for the City as the Program 
Administrator. Instructions to the Contractor received from the Program Administrator shall be 
considered to be from the City. The Program Administrator shall not be responsible for any act or 
omissions of any Contractor, Subcontractor, Supplier, or any other person or organization 
performing or furnishing work. Further, the Program Administrator shall not be responsible for any 
Contractor’s failure to furnish the work in accordance with the Contract Documents. Further, for 
the purposes of this Request for Bids and Contract, the Program Administrator shall have the same 
limitations of liability and indemnification provided to the City. 

E. Description of the Work – The Work shall include providing all labor, material, and equipment 
related to moving the Home Sweet Home structure. The Work under this Contract will be governed 
by the Contract Documents. The Work shall also comply with all applicable Federal, State, and 
Local requirements, laws, and regulations. More specifically, Contractors must comply with all 
Federal regulations and policies, concerning all applicable Community Development Block Grant 
programs, including Section 3 on contracts exceeding $100,000. Failure to adhere to these 
conditions or with any provision of this Contract may result in the Program Administrator taking 
one of the following actions: (1) declaring the Contractor ineligible to participate in future 
contracts; (2) withholding funds; and, (3) terminating the Contract. 

F. Contractor Eligibility – A Contractor must be eligible to receive Federal contracts through U.S. 
Government Programs in accordance with the policies and procedures of the U.S. Department of 
Housing and Urban Development as enforced by the City of Minot and in accordance with the Title 
24 Code of Federal Regulations (CFR) part 24. 
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PART 2  BID PROCESS 

2.01 Pre-Bid Conference (Mandatory) 

A. A Pre-Bid Conference will be held on April 17, 2018 at 11:00 A.M. (CST) at Minot City Hall. 
Persons with disabilities requiring special accommodations should contact the Program 
Administrator’s office at (701) 837-5813 at least two (2) days prior to the pre-bid conference. 

2.02 Communications 

A. All correspondence relating to this Request for Bids, from Advertisement of Bids to Award of 
Contract, shall be sent to the Program Administrator’s representative: 

Justin Redding 
CDM Smith Inc. 
1600 2nd Avenue SW, Suite 27 
Minot, North Dakota 58701 
reddingjt@cdmsmith.com  

All questions on the project should be submitted to the Program Administrator’s representative at 
least six (6) calendar days before the Bid Opening. A final response will be distributed at least four 
(4) days prior to the Bid Opening in the form of an Addendum to the Bidding Documents. 

2.03 Examination of the Contract Documents and Site 

A. It shall be the responsibility of each Bidder before submitting a Bid to: 

1. Examine the Bidding Documents thoroughly. 

2. Become familiar with local conditions that may affect cost, progress, performance, or 
furnishing of the Work. 

3. Consider Federal, State, and Local laws and regulations that may affect cost, progress, 
performance, or furnishing of the Work. 

4. Study and carefully coordinate the Bidder’s observations with the Bidding Documents. 

5. At least six (6) calendar days prior to the Bid Opening, notify the Program Administrator of 
all conflicts, errors, or discrepancies in the Bidding Documents. Any interpretation of the 
Bidding Documents will be made only by Addendum. The Owner will not be responsible for 
any other explanations or interpretations of the Bidding Documents. 

Contractors are required to view the Home Sweet Home structure by attending the walk 
through after the mandatory pre-bid conference, in order to be familiar with the type of work 
that will be required to move the structure.  

2.04 Bid Package 

A. The Bidder shall fully complete the Bid Form, including Attachments A-F, as found in Section  
00 41 00 – BID FORM and all other components of the Bid Package as delineated in Paragraph 
3.01. 

mailto:reddingjt@cdmsmith.com
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2.05 Bid Package Submittal 

A. Bids should be submitted no later than 11:00 A.M. on April 27, 2018. 

2.06 Modification of Bid 

A. A Bidder may modify its Bid by submitting a revised Bid at any time prior to the Bid Opening. The 
revised Bid must be signed by the Bidder and each modification must be initialed by the Bidder. 

2.07 Withdrawal of Bid 

A. A Bidder may withdraw his/her Bid without prejudice to him/herself, provided he/she files a 
written request with the City Clerk not later than the day before Bids are to be opened. No Bids 
may be withdrawn for a period of 60 calendar days after the opening of Bids. 

2.08 Opening of Bids 

A. Bids will be opened publicly and read by the City Clerk at the date set in the Advertisement for 
Bids. Bidders or their authorized agents are invited to be present and are permitted to examine any 
Bid after opening. 

2.09 Irregular Bids 

A. Bids may be rejected if they show any omission, alteration of form, additions not called for, 
conditional alternate Bids, or irregularities of any kind which may tend to make the Bid indefinite 
or ambiguous as to its meaning. 

2.10 Disqualification of Bidders 

A. Any or all Bids will be rejected if there is a reason for believing that collusion exists among the 
Bidders and all participants in such collusion will not be considered in the future Bids for the same 
work. 

B. Bids in which the price shown obviously is unbalanced as determined by the Program 
Administrator will be rejected. No contract will be awarded except to responsible Bidders capable 
of performing the class of work contemplated. 

C. The Bidder shall furnish a complete statement of his/her experience and the amount of capital and 
equipment available for the proposed work, if so requested by the City of the Program 
Administrator. 

2.11 Award of Contracts 

A. Any or all Bids may be rejected or informalities in Bids may be waived at the option of the Owner. 

B. The Contract will be awarded to the lowest responsible Bidder. 

2.12 Lowest Responsible Bidder 

A. In determining lowest responsible Bidder, in addition to price, the following factors will be 
considered: 
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1. The ability, capacity, and skill of the Bidder to perform the Contract or provide the services 
required. 

2. Whether the Bidder can perform the Contract or provide the service promptly, or within the 
time specified, without delay or interference. 

3. The character, integrity, reputation, judgment, experience, and efficiency of the Bidder. 

4. The quality of performance of previous Contracts or services. 

5. The previous and existing compliance by the Bidder with laws and ordinances relating to the 
Contract or service. 

6. The sufficiency of the financial resources and ability of the Bidder to perform the Contract or 
provide the service. 

7. The quality, availability, and adaptability of the suppliers, or contractual services to the 
particular use required. 

8. The number and scope of the conditions attached to the Bid. 

2.13 Acceptance of Bids and its Effect 

A. The acceptance of a Bid will be a notice in writing signed by a duly authorized representative of 
the City, and no other act of the City shall be necessary to constitute acceptance of a Bid. The 
acceptance of a Bid shall bind the successful Bidder to execute the required Contract. 

2.14 Time for Executing Contract and Damages for Failure to Execute 

A. Any Bidder whose Bid is accepted shall be required to execute the Contract and furnish 
Performance Bond required under Part 2.15 hereof, within seven (7) days after notice that the 
Contract has been awarded to him/her. Failure to do so shall constitute a breach of the Agreement 
affected by the acceptance of the Bid. 

B. The damages to the Owner for such breach will include loss from interference with his/her flood 
recovery program and other items whose accurate amount will be difficult or impossible to 
compute. The amount of the Bidder’s bond accompanying the Bid for such Bidder shall be retained 
by the Owner as liquidated damages for such breach. 

C. The City Council shall be authorized, the same as if the bond or bid contained an expressed 
stipulation to that effect, to cause such work to be done, or complete the work, or contract with 
some other contractor to do or complete the necessary work and to charge against the Bond the 
difference between actual cost to the City of such improvements and the sum which it would cost if 
the defaulting Bidder complied with their Bid. 

2.15 Performance and Payment Bonds 

A. The successful Bidder shall within the time fixed by the City Council for executing the Contract, 
file with the City Clerk, a Performance and Payment Bond each equal to the full amount of the 
Contract. Such Performance and Payment Bonds shall be executed by the Bidder or Contractor as 
principal and a surety company, authorized to do business in the State of North Dakota and in a 
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form satisfactory to the City Attorney of the City of Minot. These Bonds shall remain in effect until 
two (2) years after the date when final payment becomes due. 

B. The Performance and Payment Bonds shall be made payable to the City, and shall be conditioned 
that he/she will faithfully perform the work bid in accordance with the terms of and within the time 
provided for such Contract, and pursuant to the Contract Documents and Bid for such work on file 
in the City Clerk’s Office and pay for all labor and materials used in such work, all taxes of any 
nature, Workmen’s Compensation charges, and all other obligations arising out of his/her 
performance of the Contract. In case of default on the part of the Bidder or Contractor to perform 
such work as provided in the Contract, the sum named in the Bond shall be taken and held to be 
fixed and liquidated damages in favor of the City and full amount thereof may be recovered from 
said Bidder and his/her sureties in an action by the City against them on said Bond. 

C. If the City Council shall, at any time, deem the Bond of a Contractor insufficient either in the form 
or as to sureties, it may require the Contractor to furnish a new Bond to be approved by the City 
Council within such reasonable time as the Council may fix. 

D. If the Contractor shall fail to furnish such new Bond within the required time after notice from 
him/her to do so, his/her Contract may be cancelled and in that event the Contractor’s Bond shall 
be liable the same as if the Contractor had failed to perform his/her Contract. 

2.16 Protest 

A. Any actual or prospective Bidder who is allegedly involved with this Request for Bids or Award of 
the resultant Contracts may protest. The protest must be submitted in writing to the Program 
Administrator within three (3) working days after such aggrieved person knows of, or should have 
known of, the facts giving rise thereto. If the protest is not resolved by mutual agreement, the City 
will promptly issue a decision in writing to the protesting party. The City has the authority to 
render the final determination regarding the protest. Any determination rendered by the City will be 
final. All protests must be made in writing and contain the following information: 

1. Name, address, and telephone number of the protester. 

2. Identification of the solicitation or project number, date, and time. 

3. A detailed statement of the protest’s legal and factual grounds, including copies of relevant 
documents. 

4. Identification of the issue(s) to be resolved and a statement of what relief is requested. 

5. Arguments and authorities in support of the protest. 

6. A statement that copies of the protest have been mailed or delivered to all interested parties in 
the solicitation process. 

2.17 Subsurface Exploration Report 

A. A copy of the Report of Geotechnical Explorations with respect to this building site is presented as 
Attachment III-D to the Supplementary General Conditions. 

B. This report identifies properties of below grade conditions and offers recommendations for the 
design of foundations, prepared primarily for the use of the Architect. 
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C. The recommendations described shall not be construed as a requirement of this Contract, unless 
specifically referenced in the Contract Documents. 

D. This report, by its nature, cannot reveal all conditions that exist at the site. Should subsurface 
conditions be found to vary substantially from this report, changes in the design and construction 
may need to be made, with resulting credits or expenditures to the Contract Price accruing to the 
Owner. 

2.18 Asbestos Report 

A. A copy of the Home Sweet Home Asbestos Report is presented as Attachment III-B to the 
Supplementary General Conditions 

B. This report includes estimated quantities.  Actual amount could vary by 25%. 

PART 3  CONTENTS OF BID PACKAGE 

3.01 The Bid Package consists of the following: 

A. Bid Form and the following Attachments: 

1. Attachment A – Subcontracting Workforce  

2. Attachment B – Nepotism Statement 

3. Attachment C – Non-Collusion Statement 

4. Attachment D – Contractor Certificate of Non-Segregated Facilities 

5. Attachment E – Contractor’s HUD Section 3 Plan 

6. Attachment F – Equal Employment Opportunity Certificate 

7. Attachment G – Contractor’s/Subcontractor’s Certification Concerning Labor Standards and 
Prevailing Wage Requirements. 

B. Bid Bond Form with Power of Attorney 

C. Additional Documentation, including: 

1. Proof of Worker’s Compensation Insurance 

2. Current North Dakota Contractor’s License 

3. Current North Dakota Waste Hauler’s Permit (MSW) 

4. Hazardous Waste Disposal Plan 

3.02 Instructions for Completing Bid Package 

A. General – The Bid Package must include all items listed in Part 3.01 and should be submitted with 
documents arranged in the order as shown in Part 3.01. 
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B. Bid Form – The Bid Form must be fully completed and include Attachments A through F. 

1. Lump Sum – The bid will be provided as a lump sum and the payment for the work will be 
based on this lump sum in the Bid Form. 

2. Disposal Fees – Site debris shall be hauled to the City of Minot Landfill or other Waste 
Management Landfill in Sawyer and will be subject to a disposal fee. Other types of waste, 
including but not limited to, HHW, HTW, E-waste, ACM, etc. must be hauled to an 
appropriately permitted facility, such as McDaniel Landfill or other approved facility. All 
disposal fees will be paid for by the Contractor and included in the Contractor’s lump sum bid 
price. 

3. Subcontracting Workforce – Bidders must complete Attachment A – Subconsulting 
Workforce and return it with the Bid Package. 

4. Nepotism Statement – Bidders must execute Attachment B – Nepotism Statement and return it 
with the Bid Package. 

5. Non-Collusion Statement – Bidders must execute Attachment C – Non-Collusion Statement 
and return it with the Bid Package. 

6. Contractor Certificate of Non-Segregated Facilities – Bidders must execute Attachment D – 
Contractor Certificate of Non-Segregated Facilities and return it with the Bid Package. 

7. Contractor’s HUD Section 3 Plan – Bidders must execute Attachment E – Contractor’s HUD 
Section 3 Plan and return it with Bid Package. If the Bid is selected for Award, Tables A and 
B (included in Section 00 73 00) shall be completed and submitted to the Program 
Administrator. 

8. Equal Employment Opportunity Certificate – Bidders must execute Attachment F – Equal 
Employment Opportunity Certificate 

9. Contractor’s/Subcontractor’s Certification Concerning Labor Standards and Prevailing Wage 
Requirements – Bidders must execute Attachment G certifying compliance with labor 
standards and prevailing wage rate requirements.  

C. Bid Bond 

1. Bidders must submit a Bid Bond in the amount of 5% of the bid made payable to the City of 
Minot, North Dakota. The Bid Bond must be submitted with Power of Attorney and be 
executed by the Principal and Surety. 

2. The Bid Bond will be returned to the respective Bidders within 10 days after the Contract is 
awarded. 

D. Additional Documentation 

1. Workers’ Compensation Insurance – Bidders must submit proof of Workers’ Compensation 
Insurance and Employer’s Liability Insurance. 

2. North Dakota Contractor’s License – Bidders must submit a copy of their current applicable 
North Dakota Contractor’s License. 
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3. North Dakota Waste Hauler’s Permit – Bidders must submit a copy of their current North 
Dakota Waste Hauler’s Permit (MSW). 

4. Hazardous Waste Disposal Plan – Bidders must submit their Hazardous Waste Disposal Plan. 

PART 4  DELIVERY OF BIDS 

4.01 Delivery of Bids 

A. Fully completed Bid Forms and additional required documentation must be placed in a sealed 
envelope. The envelope shall be plainly marked: 

“RELOCATE HOME SWEET HOME STRUCTURE - PROJECT NO. 4360” 

B. Bids may be mailed or delivered to: 

City Clerk 
515 2nd Avenue SW 
Minot, North Dakota 58701 

C. No bids will be accepted after the time set for Bid Opening. 
 

END OF SECTION 



 
 

City of Minot, ND 1 Bid Form 
Relocate Home Sweet Home Structure  April 2018 

SECTION 00 41 00 

BID FORM 
for 

Relocate Home Sweet Home Structure 
City of Minot, ND 

Bidder’s Full Legal Name 
(Business Entity or Individual) 
Name or Names, if Joint Venture) 

 

Trade Name (if Applicable) 
 

Address 
 

City, State, Zip 
 

Telephone 
 

ND Contractors License Number 
 

Classification(s) 
 

ND Waste Hauler’s Permit No. 
(MSW) 

 

 

THIS BID IS SUBMITTED TO: 
City Clerk 
515 2nd Avenue SW 
Minot, North Dakota 58701 

GENERAL STATEMENTS 

1. The Bidder understands that he/she is bidding on a Contract funded with Federal dollars and 
administered by the City of Minot, North Dakota. The Bidder understands that debarment by either 
the City of Minot or the Federal government will make him/her ineligible. 

2. The Bidder understands that all work must be completed in accordance with CDBG program 
requirements, including Section 3. 

3. Bidder hereby certifies that work performed will meet or exceed Federal, State, and Local regulations. 
Proposer understands that failure to meet or exceed applicable codes, standards, and specifications 
may result in debarment from future federally funded construction contracts. 

4. The Bidder identified above, in compliance with your Advertisement for Bids, having examined the 
Bidding Documents and being familiar with all of the conditions surrounding the proposed project, 
including the availability of supervision, materials and labor, hereby proposes to furnish all 
supervision, labor, materials, equipment, and supplies and to complete the project in accordance with 
the Contract Documents, within the time set forth therein and at the prices stated below. These prices 
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are to cover all expenses incurred in performing the work required under the Contract Documents, of 
which this Bid is a part. 

5. Bidder hereby agrees to commence work under this contract within 48 hours of the date to be 
specified in the written “Notice to Proceed” from the Owner, and to have the Home Sweet Home 
structure completely removed from its existing site by June 1, 2018, and to fully complete all work 
specified in the Contract Documents before July 1, 2018. 

6. Bidder understands that at least 10% of project funds will be retained for 30 days pending completion 
of the Final Inspection and Verification. Failure to complete punch list items or warranty work during 
this time will result in forfeiture of the 10% retainage. 

7. Bidder accepts all of the terms and conditions of the Bidding Documents. Bidder will sign the 
Agreement and submit the required Bonds and other documents required by the Bidding Documents 
within the specified timelines. 

8. In submitting this Bid, Bidder makes all representations required by the Information for Bidders and 
Contract Documents and further warrants and represents that the Bidder has examined copies of all 
the Bid Documents, the Information for Bidders, and of the following Addenda (receipt of all which 
is hereby acknowledged): 

No. Dated No. Dated 
No. Dated No. Dated 
No. Dated No. Dated 
No. Dated No. Dated 

    
9. The undersigned Bidder proposes and agrees, if this Bid is accepted, to enter into a Contract with 

Owner in the form included with the Bidding Documents to perform all Work, including the 
assumption of all obligations, duties, and responsibilities necessary to the successful completion of 
the Contract and the furnishing of all materials and equipment required to be incorporated in and form 
a permanent part of the Work; tools, equipment, supplies, transportation, facilities, labor, 
superintendence, and services required to perform the Work; and, Bonds, insurance and submittals; 
all as indicated or specified in the Bidding Documents. 

REPRESENTATIONS, WARRANTIES, AND CERTIFICATIONS 

10. In submitting this Bid, Bidder makes all representations required by the Instructions to Bidders and 
other Bidding Documents, and further warrants and represents that: 

(a) Bidder has familiarized himself with the Work required by the Bidding Documents, the locale 
where the Work is to be performed, local labor conditions and all laws, regulations, and other 
factors affecting performance of the Work, and having satisfied himself of the expense and 
difficulties attending performance of the Work. 

(b) Bidder has given the Program Administrator written notice of the Bidding Documents 
requirements that might restrict competition or be ambiguous and the written resolution thereof 
by Program Administrator is acceptable to Bidder. 

(c) Bidder has given Program Administrator written notice of all conflicts, errors, or discrepancies 
that it has discovered in the Bidding Documents and the written resolution thereof by Program 
Administrator is acceptable to Bidder. 
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(d) This Bid is genuine and not made in the interest of or on behalf of any undisclosed person, firm or 
corporation and is not submitted in conformity with any agreement or rules of any group, 
association, organization or corporation; Bidder has not directly or indirectly induced or solicited 
any other Bidder to submit a false or sham Bid; Bidder has not solicited or induced any person, 
firm or a corporation to refrain from bidding; and Bidder has not sought by collusion to obtain for 
himself any advantage over any other Bidder or over Owner. 

(e) Bidder employed no person, corporation, firm, association, or other organization, either directly 
or indirectly, to secure the public contract under which he received payment, other than persons 
regularly employed by the Bidder whose services in connection with the construction of the 
public building or project or in securing the public contract were in the regular course of their 
duties for Bidder. 

(f) No part of the contract price received by Bidder was paid or will be paid to any persons, 
corporation, firm, association, or other organization for soliciting the contract, other than the 
payment of their normal compensation to persons regularly employed by the Bidder whose 
services in connection with construction of the public building or project were in the regular 
course of their duties for Bidder. 

(g) Neither Bidder nor any member of his company has divulged information regarding said Bid or 
any data relative thereto to any other person, firm, or corporation. 

(h) Neither the Bidder nor any of its proposed Subcontractors at any tier is on the List of Parties 
Excluded from Federal Procurement of Non-Procurement Programs promulgated in accordance 
with Executive Orders 12549 and 12689, ‘Debarment and Suspension’, as set for the at 2 CFR 
Part 2424 and 24 CFR Part 24. 

(i) All statements contained in said Bid are true and correct. 

(j) Bidder will use the Subcontractors listed in Attachment A of this Bid Form in performing the 
Work, and will use no other Subcontractors without prior approval of the Program Administrator. 

(k) The Bidder agrees that the structure should be off the current location by June 1, 2018 and 
relocated to the foundation at its new location by July 1, 2018 as stipulated in the Bidding 
Documents. Failure to complete the work in the time allotted may result in liquidated damages as 
outlined in Part 26 of the General Conditions.  

(l) A Bid Bond with Power of Attorney in the amount of 5% of the Bid is attached and made a part 
of this Bid. 

Bidder agrees to complete the Work for the lump sum price included in the attached Bid Schedule. 
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EXECUTION, DECLARATION OF AUTHORIZATION AND ACCURACY 

11. Pursuant to 28 U.S.C. §1746, I declare under penalty of perjury that I am authorized to submit the 
foregoing Bid on behalf of the identified Bidder (if the Bidder is a corporate or other business entity) 
or on my own behalf (if the Bidder is an individual), and the information presented in the foregoing 
Bid Form is true and correct. 

Executed on this the ____ day of ________________, 2018. 

Signature of Individual or 
Representative 

 

Printed Name of Individual or 
Representative 

 

Title, if Person Executing is a 
Representative 

 

 

END OF SECTION
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CITY OF MINOT, NORTH DAKOTA 
BID SCHEDULE 

RELOCATE HOME SWEET HOME STRUCTURE 

Total Lump Sum Bid Price to 
Relocate Home Sweet Home 
Structure 

$ 

 

 

 



 
 
 

City of Minot, ND Attachment A – Subcontractor Workforce Bid Form 
Relocate Home Sweet Home Structure  April 2018 

ATTACHMENT A – SUBCONTRACTOR WORKFORCE: Bidders are required to list all Subcontractors, Vendors, and Suppliers anticipated to be 
used in the Work for this Project. Include approximate percentages of subcontracted work for subcontractors designated as WBE or MBE. 
Percentage of Work value and total cannot exceed 100%. (Use additional sheets if necessary) 

SUBCONTRACTOR/VENDOR/ 

SUPPLIERS 

ADDRESS OF BUSINESS  
OR OWNER 

TYPE OF WORK TOTAL % 
OF WORK 

WBE % MBE % 
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ATTACHMENT B 
NEPOTISM STATEMENT 

FAILURE TO COMPLETE THIS ATTACHMENT SHALL RESULT IN THE PROGRAM 
ADMINISTRATOR DEEMING YOUR BID “NON-RESPONSIVE” 

The Bidder or any officer, if the Bidder is other than an individual, shall state whether Bidder has a 
relationship, either by blood or marriage, with any official or employee of the City of Minot by completing 
the following: 

If the Bidder is an individual: 

_____ I am not related by blood or marriage to any official or employee of the City of Minot 

_____ I am related by blood or marriage to the following official(s) or employee(s) of the City of Minot 

Name and Title of City Official or Employee: __________________________ 

Relationship: ___________________________ 

If the Bidder is NOT an individual: 

_____ The officers of the company submitting this Bid or proposal are not related by blood or marriage to 
any official or employee of the City of Minot 

_____ The officers of the company submitting this Bid are related by blood or marriage to the following 
official(s) or employee(s) of the City of Minot 

Name and Title of Officer: _______________________________ 

Employee and Title of City Official or Employee: ________________________________ 

Relationship: _____________________________ 
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ATTACHMENT C 
NON-COLLUSION STATEMENT 

THE UNDERSIGNED AFFIRM THAT THEY ARE DULY AUTHORIZED TO EXECUTE THIS 
CONTRACT, THAT THIS COMPANY, FIRM, PARTNERSHIP, OR INDIVIDUAL HAS NOT 
PREPARED THIS BID IN COLLUSION WITH ANY OTHER BIDDER, AND THAT THE 
CONTENTS OF THIS BID AS TO PRICES, TERMS, OR CONDITIONS OF SAID BID HAVE NOT 
BEEN COMMUNICATED BY THE UNDERSIGNED NOR BY ANY EMPLOYEE OR AGENT TO 
ANY OTHER PERSON ENGAGED IN THIS TYPE OF BUSINESS PRIOR TO THE OFFICIAL 
OPENING OF THIS BID. 

 

CONTRACTOR _______________________________________________________________ 

 

ADDRESS ____________________________________________________________________ 

 

PHONE _______________________ 

 

FAX __________________________ 

 

BIDDER (SIGNATURE) _______________________________________________________ 

 

BIDDER (PRINTED NAME) ___________________________________________________ 

 

POSITION WITH COMPANY __________________________________________________ 

 

SIGNATURE OF COMPANY OFFICIAL 
AUTHORIZING THIS BID _____________________________________________________ 

 

COMPANY OFFICIAL (PRINTED NAME) _______________________________________ 

 

OFFICAL POSITION __________________________________________________________
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ATTACHMENT D 
CONTRACTOR CERTIFICATION OF 

NON-SEGREGATED FACILITIES 

 

 

___________________________________  __________________________________ 
Name of Contractor     Project Name and Number 

 

The undersigned hereby certifies that: 

 (a) Section 3 provisions are included in the Contract 

 (b) A written Section 3 Plan was prepared and submitted as part of the Bid proceedings 

(c) Tables A and B of Section 3 will be prepared and submitted upon receipt of the Award of 
Contract 

(d) No segregated facilities will be maintained as required by Title VI of the Civil Rights Act of 
1964 

 

_______________________________________________________________________________________ 
Name and Title of Signer (Print or Type) 

 

___________________________________  __________________________________ 
Signature      Date 
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ATTACHMENT E 
CONTRACTOR’S HUD SECTION 3 PLAN 

 

(Required if contract exceeds $100,000) 

Section 3 Plan Format 

_______________________________________ agrees to implement the following specific affirmative  
                      (Name of Contractor) 
action steps directed at increasing the utilization of lower income residents and businesses within the City of 
Minot, North Dakota. 

A. To ascertain from the locality’s CDBG-DR program official the exact boundaries of the Section 3 
covered project area and where advantageous, seek the assistance of local officials in preparing and 
implementing this Affirmative Action Plan. 

B. To attempt to recruit from within the City the necessary number of lower income residents through: 
local advertising media, signs placed at the proposed site for the project, placing notices with the Minot 
Housing Authority, and community organizations and public or private institutions operating within or 
servicing the project area. 

C. To maintain a list of all lower income residents who have applied either on their own or on referral from 
any source, and to employ such persons, if otherwise eligible, and if a vacancy exists. 

D. To insert this Section 3 Plan in all subcontractor documents, and to require all subcontractors to submit 
a Section 3 Plan, including utilization goals and the specific steps planned to accomplish these goals. 

E. To formally contact unions, subcontractors, and trade associations to secure their cooperation for this 
program. 

F. To ensure that all appropriate project area business concerns are notified of pending sub-contractual 
opportunities. 

G. To maintain records, including copies of correspondence, memoranda, etc. which document that all of 
the above affirmative action steps have been taken. Loans, grants, contracts, and subsidies for less than 
$100,000 will be exempt. 

H. To appoint or recruit an executive official of the company or agency as Equal Opportunity Officer to 
coordinate the implementation of this Section 3 Plan. 

I. To list on Table A information related to subcontracts to be awarded. 

J. To list on Table B all projected workforce needs for all phases of this project by occupation, trade, skill 
level, and number of positions. 
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As officers and representatives of _____________________________________________________, 
      (Name of Contractor) 

We, the undersigned, have head and fully agree to this Section 3 Plan, and become a party to the full 
implementation of this program. 

 

Signature: _______________________________ 

 

Title: ___________________________________ Date: _______________________ 

 

 

Signature: _______________________________ 

 

Title: ___________________________________ Date: _______________________ 

 

 

Signature: _______________________________ 

 

Title: ___________________________________ Date: _______________________ 
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ATTACHMENT F 
EQUAL EMPLOYMENT OPPORTUNITY CERTIFICATION 
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ATTACHMENT G 
CONTRACTOR’S AND SUBCONTRACTOR’S CERTIFICATION CONCERNING LABOR 

STANDARDS AND PREVAILING WAGE REQUIREMENTS 
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BID BOND 

THE STATE OF NORTH DAKOTA 

SURETY’S NO. 

KNOWN BY ALL MEN PRESENT, THAT ____________________________________________ of the  

City of __________________, County of ____________________, and State of ______________________  

as Principal, _________________________________ and ______________________________, as Surety,  

 
 Are held and firmly bound unto the City of Minot, North Dakota, a home rule municipal corporation 
of Ward County, North Dakota, as Obligee, in the amount of: 

     
    (written amount) 
($                                            )  

 DOLLARS for payment whereof the said Principal and Surety bind themselves, and their heirs, 
administrator, executors, successors, and assigns, jointly and severally, firmly by these presents. 

 WHEREAS, the Principal has entered into a certain written contract with the Obligee for: 

 

 

NOW, THEREFORE, the condition of the obligation is such that if the Principal shall faithfully enter into 
such written contract, then this Bid Bond shall be void; otherwise, this Bid Bond shall remain in full force 
and effect. 

IT IS EXPRESSLY UNDERSTOOD AND AGREED that if the Principal withdraws its Bid any time after 
such Bid is opened and before official rejection of such Bid by Obligee or, if the Principal is successful in 
securing the award of the contract, and fails to enter into the Contract or furnish satisfactory Performance and 
Payment Bonds (if required), the Obligee, in either of such events, shall be entitled and is hereby given the 
right to collect the full amount of this Bid Bond as liquidated damages. 

PROVIDED, further that if any legal action is filed upon this Bond, venue shall lie in Ward County, State of 
North Dakota. 
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IN WITNESS THEREOF, the Principal and Surety does sign and seal this instrument. 

 

This _____________ day of __________________, 2018. 

 

 

________________________________________ _________________________________________ 
Principal      Surety 

 

By _____________________________________ By _______________________________________ 

 

Address _________________________________ Address __________________________________ 

 _________________________________  ___________________________________ 

 

APPROVED AS TO FORM: 

NOTE: Attach Power of Attorney 
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SECTION 00 53 00 

AGREEMENT 

THIS AGREEMENT, made and entered into this _____ day of _______________, 2018, by and between the 
City of Minot, a municipal corporation in the County of Ward and the State of North Dakota, hereinafter 
referred to as the CITY; and, ______________________________________________ hereinafter referred to 
as the CONTRACTOR, WITNESSETH: 

THAT WHEREAS, the City Council of the City of Minot called for bids for: 

RELOCATE HOME SWEET HOME STRUCTURE, #4360 

WHEREAS, the CITY purchased properties that were inundated during the 2011 Souris River Flood, and 
such properties were purchased with State of North Dakota funds, Department of Housing and Urban 
Development (HUD) Community Development Block Grant Disaster Recovery (CDBG-DR) funds, and 
Department of Housing and Urban Development National Disaster Resilience (NDR) funds. 

WHEREAS, the CITY intends to relocate the Home Sweet Home structure in accordance with HUD 
regulatory requirements. 

WHEREAS, the CITY has conducted a competitive sealed bids process to select a contractor to relocate the 
Home Sweet Home structure. 

WHEREAS, on the _____ day of _______________, the City Council, being in session, did determine that 
_________________________________________________________________ was the lowest responsible 
bidder for the work herein specified and the City Council authorized and directed the Mayor and the City 
Clerk of the City of Minot to enter into a Contract with the CONTRACTOR for the completion of such 
work. 

NOW, THEREFORE, the CONTRACTOR, in consideration of the premises and the agreements of the 
CITY, hereinafter set forth, does hereby agree to complete the work herein specified in accordance with the 
Contract Documents duly approved by the City Council and on file in the office of the City Clerk of the City 
of Minot, a copy of which the CONTRACTOR acknowledges to having received, and to complete such work 
herein provided in accordance also with its Bid and offer, which is as follows, to wit: 

The CONTRACTOR further agrees to complete said work under the direction and supervision and subject to 
the approval of the City Program Administrator, or Program Administrator in charge of the project if 
consulting Program Administrators have been retained for this project. 

The CONTRACTOR further agrees that the City Council of the CITY does hereby reserve the right, in case 
of improper work under this contract, to suspend work thereon at any time, and to re-let said Contract or to 
order rework of said work or any part thereof improperly done, and that any additional cost occasioned 
thereby shall be deducted from the amount that would otherwise have been due to the CONTRACTOR under 
his said Contract herein, and shall be charged against him. The CONTRACTOR further agrees that the work 
shall be completed no later than July 1, 2018; however, the structure must be removed from its current site by 
June 1, 2018 or any time extensions granted. This Contract shall be subject to liquidated damages of 
$1,000.00 per day, per Part 26 of the General Conditions, charged against the contractor for each day past the 
completion date stated in the Contract or as amended by change order. 
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It is further understood and agreed by and between the CITY and the CONTRACTOR that the said Contract 
Documents herein referred to on file in the office of the City Clerk of the City of Minot, shall be considered 
to be and are hereby made a part of the Contract as fully and completely as though written herein at length 
and the CONTRACTOR acknowledges that he is fully informed as to the contents of the said Contract 
Documents herein referred to. 

Final acceptance shall be deemed to be the date on which the City Council approves final payment. 

It is further understood and agreed that upon the CONTRACTOR performing the work designated in this 
Contract, within the time therein provided, that the City Council of the CITY will from time to time, at its 
discretion, as the work progresses, pay to the CONTRACTOR upon the estimates made by the City Program 
Administrator of the amount already earned under this Contract on the said work, ninety percent (90%) of the 
amount shown by such estimate to have been earned in current funds from the ______________________ 
(amount of bid) and upon the full completion, and the approval of the same by the City Program 
Administrator of the City of Minot, and the City Manager, the CITY will pay the balance due therefore at the 
prices set forth in the Bid Schedule, hereinbefore recited in the manner hereinbefore set forth. 

It is further understood and agreed that all of the work under this Contract shall be paid for only in current 
funds from the funds above mentioned, and the CITY shall in no case be liable on this or any other Contract 
for the completion of such work for any sum whatsoever to be paid by money raised by general taxation and 
that the CITY assumes and incurs no general liability under this contract. 

The CONTRACTOR further undertakes and agrees that he will protect, indemnify and save harmless the 
CITY from any and all damages and liability whatsoever, on account of any accident or injury which may 
occur or be caused directly or indirectly to any one on account of the completion of said work by 
CONTRACTOR or by any excavations or obstructions which may be placed in the project area by the 
CONTRACTOR in connection with the work or otherwise. The CONTRACTOR further agrees to pay all 
taxes applicable to this work hereunder, keep all employees fully covered by Workers’ Compensation 
Insurance, and pay all premiums promptly when due. 

IN WITNESS WHEREOF, the CITY has caused this Contract to be executed by the Mayor in its name and 
countersigned and attested to by its City Clerk, and its corporate seal to be hereunto affixed, and the 
CONTRACTOR has hereunto caused this Contract to be executed by its officers thereunto duly authorized. 

         CITY OF MINOT 

    (Corporate Seal)    

ATTEST:        ____________________________ 
         Chuck Barney, Mayor 

 

         ____________________________ 
             Kelly Matalka, City Clerk 

 

ATTEST:        ____________________________ 
         CONTRACTOR



 
 

City of Minot, ND 1 General Conditions 
Relocate Home Sweet Home Structure  April 2018 

SECTION 00 72 00 

GENERAL CONDITIONS 

PART 1  DEFINITIONS 

1.01 The following are definitions found commonly in the City of Minot Standard Specifications: 

A. Contract Documents – The Contract Documents consist of the following documents: Notice to 
Bidders, Information for Bidders, General Conditions, Specifications, Appendices, and the 
Contract, including all additions, deletions, and modifications incorporated therein before 
execution of the Contract. 

B. Owner – The Owner is the City of Minot, North Dakota. 

C. Engineer – The Engineer is the City Engineer of Minot, North Dakota, or his authorized 
representative. 

D. Contractor – The Contractor is the Contractor named in the Contract. 

E. Bid – The Bid is the offer of a bidder to perform the work described in the Contract Documents 
when presented and submitted on the prescribed Bid Form, properly signed and guaranteed. 

F. Bid Guaranty – The Bid Guaranty is the bid bond and/or cashier’s check that the bidder submits 
with the Bid as a guaranty that the bidder will enter into a Contract with the Owner for construction 
of the work, if awarded the Contract. 

G. Contract – The Contract is the agreement covering the performance of the work described in the 
Contract Documents. 

H. Performance Bond – The Performance Bond is the approved form of security furnished by the 
Contractor and their Surety as a guarantee of good faith on the part of the Contractor to execute the 
work in accordance with the terms of the Contract. 

I. Payment Bond – The Payment Bond is the approved form of security furnished by the Contractor 
and their Surety as a guarantee of good faith on the part of the Contractor to pay all who have a 
direct contractual relationship with the Contractor or a Subcontractor who supplies labor or 
materials. 

J. Written Notice – Written Notice shall be considered as served when delivered in person, sent by 
registered mail, or by email to the Contractor at the address shown on the Contract or to the 
Contractor’s Superintendent required under part 16.11 of these General Conditions. 

K. Specifications – Specifications shall mean the legal and procedural documents, General Conditions 
together with modifications thereof, and the Specification Sections included in the Contract 
Documents, with all addenda thereto. 

L. Program Administrator – The Program Administrator is as described in Section 00 21 13. The 
Program Administrator shall have the rights, duties, obligations, and protections set forth in the 
Contract Documents. 
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PART 2  NOTICE TO PROCEED 

2.01 The mailing or delivery of a copy of the executed Contract to the Contractor or authorized agent 
constitutes the “Notice to Proceed.” The Contractor shall begin and shall prosecute the work 
regularly and uninterruptedly thereafter (unless otherwise directed in writing by the Owner) with 
such force as to secure the completion of the work within the time stated in the Contract 
Documents. 

PART 3  CONTRACTOR’S UNDERSTANDING 

3.01 It is understood and agreed that the Contractor has by careful examination satisfied their self as to: 

A. The nature of the work. 

B. Conformation of the ground, the character of equipment and facilities needed preliminary to and 
during prosecution of the work. 

C. The General Conditions. 

D. Local conditions. 

E. All other matters which can in any way affect the work under this Contract. 

3.02 No verbal agreement with any offer, agent, or employee of the Owner, either before or after the 
execution of the Contract, shall affect or modify any of the terms or obligations herein contained. 

PART 4  SPECIFICATIONS 

4.01 Discrepancies in Specifications – Any discrepancies found between the Specifications and site 
conditions or any errors or omissions in the Specifications shall be immediately reported to the 
Program Administrator, who shall promptly correct such error or omission in writing. Any work 
done by the Contractor after their discovery of such discrepancies, errors or omissions shall be 
done at the Contractor’s risk. 

4.02 Specifications at the Work Site – One completed set of all Specifications shall be maintained at the 
work site and shall be available to the Engineer or his representative at all times. 

PART 5  INSURANCE 

5.01 The Contractor shall not commence work under this Contract until they have obtained the 
insurance required under this paragraph and filed with the City Auditor necessary insurance 
certificates and such insurance has been approved by the Owner. The Contractor shall not permit 
any Subcontractor to commence work on their sub-contract until the insurance required of the 
Subcontractor has been obtained and approved. The Contractor shall provide certification of the 
following insurance coverages: 

A. Workers’ Compensation and Employer’s Liability Insurance secured and maintained as required by 
the State of North Dakota. 

B. Public Liability, Bodily Injury, and Property Damage 

1. Per Accident $1,000,000 Injury of one or more persons, and/or property damage. 
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C. Automobile and Truck Public Liability, Bodily Injury, and Property Damage 

1. Per Accident $1,000,000 Injury of one or more persons, and/or property damage. 

PART 6  PERMITS 

6.01 All permits and licenses necessary for the execution of the work, as specified, shall be secured and 
paid for by the Contractor. The Contractor shall be responsible for determining what licenses and 
permits are necessary to perform under the contract. Copies of all permits shall be submitted to the 
Engineer prior to commencement of work under any and all Work Orders. The Contractor shall be 
responsible for correcting any notices of violations issued as a result of the Contractor’s or any 
Subcontractor’s actions or operations during the performance of the contract. Corrections for any 
such violations shall be at no additional cost to the Owner. 

PART 7  LAWS TO BE OBSERVED 

7.01 The Contractor is responsible for complying with all Federal, State, and Local laws, ordinances, 
rules, and regulations governing the performance of the work required by these Contract 
Documents. 

7.02 The Contractor is responsible for payments of all fees, licenses, certifications, forms, and related 
costs for compliance with all applicable regulations. Copies of all permits, licenses, certifications, 
and accreditations must be provided to the Engineer prior to the start of work. 

PART 8  INDEMNITY 

8.01 The Contractor shall indemnify and save harmless the Owner, its elected officials, agencies, boards 
and commissions, employees, representatives, Engineer, servants and its insurers, from any and all 
claims, damages, losses, demands, expenses, fines, legal fees, and liability as a result of the actions 
or inactions by the Contractor, its employees, representatives, and/or Sub-Contractors in the 
performance of work under this contract and further from claims, damages, losses, demands, 
expense, fines, legal fees, and liability that may result from any compliance or non-compliance 
imposed by such regulatory authorities. 

PART 9  PROTECTION OF WORK 

9.01 The Contractor shall, at their own expense, erect and maintain adequate signing, barricades, and 
warning lights and take all necessary precautions for the protection of the work and the safety of 
the public. 

A. All barricades and obstructions shall be protected at night by signal lights which shall be lighted 
from sunset to sunrise. 

B. The name and telephone number of the Contractor shall appear on all barricades set by them. 

9.02 The Contractor will, at all times until its completion and final acceptance, protect their work, 
apparatus, and material from accidental or other damage and shall make good any damages thus 
occurring, at their own expense.  
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PART 10  PROTECTION OF EXISTING UTILITIES 

10.01 The Contractor shall locate, with the aid of a City Inspector, all utilities before execution of the 
work at any site. 

10.02 Damage to utilities not specified for capping or removal as part of the execution of the work shall 
be repaired by the Contractor at their expense. 

PART 11  PUBLIC SAFETY AND CONVENIENCE 

11.01 The Contractor shall at all times so conduct their work as to insure the least possible obstruction to 
traffic and inconvenience to the general public and the residents in the vicinity of the work, and to 
insure the protection of persons and property in a manner satisfactory to the Engineer. 

11.02 No road or street shall be closed to the public except with the permission of the Engineer. 

11.03 Fire hydrants on or adjacent to the work shall be kept accessible to firefighting equipment at all 
times. 

11.04 Temporary provisions shall be made by the Contractor to insure the use of sidewalks and the 
proper functioning of all gutters, storm sewer inlets, and drainage ditches, which shall not be 
obstructed except as approved by the Engineer. 

PART 12  ACCIDENTS 

12.01 The Contractor shall provide, at each site, such equipment and medical facilities as are necessary to 
supply first-aid service to anyone who may be injured in connection with the work. 

12.02 The Contractor must promptly report in writing to the Engineer all accidents whatsoever arising out 
of, or in connection with, the performance of the work; which caused death, personal injury, or 
property damages, giving full details and statements of witnesses. If death, serious injuries, or 
serious damages are caused, the accident shall be reported immediately by telephone or messenger 
to the Engineer and the Owner. 

PART 13  ASSIGNMENT OF CONTRACT 

13.01 The Contractor shall not sublet, sell, transfer, assign or otherwise dispose of the Contract or any 
portion thereof, or of their right, title or interest therein, or their obligation there under, without 
written consent of the Owner. 

PART 14  SUBCONTRACTS 

14.01 The Contractor shall submit, in writing to the Owner for approval of the Engineer, the names of 
any Subcontractors proposed for the work with their Bid. Subcontractors may not be changed 
except at the request or with the approval of the Engineer. 

14.02 The Contractor shall remain responsible to the Owner for the acts and omissions of their 
Subcontractors. The Contract Documents shall not be construed as creating any contractual relation 
between any Subcontractor and the Owner. The Contractor shall bind every Subcontractor by the 
terms of the Contract Documents.  
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PART 15  RIGHTS OF VARIOUS INTERESTS 

15.01 Wherever work being done by the Owner’s employees or by other contractors is contiguous to 
work covered by this Contract, the respective rights of the various interests involved shall be 
established by the Engineer, to secure the completion of the various portions of the work in general 
harmony. 

PART 16  CONTRACTOR’S RESPONSIBILITY 

16.01 The Contractor shall execute the work and provide all labor, materials, and equipment needed for 
the conduct of the work in strict conformance with the Contract Documents. The Contractor shall 
provide sufficient management, administration, supervision, and safety and quality controls to 
assure the safety, quality, completeness, and timely progress of the work. The Contractor is 
cautioned to provide its own personnel to provide the above functions and not the personnel of its 
Subcontractors. The Prime Contractor is limited to two tiers of Subcontractors below its company. 

16.02 The Contractor shall have the financial ability to fund the project and pay Subcontractors and 
suppliers on a timely basis until such time that the Contractor receives payment from the Owner. 

16.03 The Contractor shall have charge of and be responsible for the work under this Contract until the 
completion, and any imperfect or unfaithful work which may be discovered any time before the 
final acceptance of work embraced in this Contract shall be corrected immediately upon request of 
the Owner or Engineer. 

16.04 The Contractor shall provide and pay for all materials, labor, mechanics for labor, tools, equipment, 
equipment rental, water, light, power, transportation, superintendents, temporary construction of 
every nature whatsoever necessary to execute, complete, and deliver the work within the specified 
time. The Contractor shall provide all labor and materials to fully operate and maintain all 
equipment required to execute, complete, and deliver the work within the specified time. 

16.05 The Contractor shall maintain a work force on site each workday, except during inclement weather, 
during the Contract period until the project is completed. Any work days not worked will be taken 
into account on any Request for Extension of Time for Completion and/or assessment of liquidated 
damages. 

16.06 The Contractor shall proceed at a rate that will result in completing the work in a timely manner. 
Not providing stable crew counts after mobilization can be grounds for default. 

16.07 The Contractor shall not move from one site to another site without prior approval from the 
Engineer. 

16.08 The Contractor shall work during daylight hours, for a maximum of 12 hours per day, Monday 
through Saturday or as directed by the Engineer in coordination with the Owner. 

16.09 The Contractor shall only conduct debris removal, transportation, and disposal activities from 7:00 
a.m. to 5:30 p.m. on Monday thru Saturday, as these are the hours which the City of Minot’s 
landfill operates. Any and all trucks shall be at the landfill by 5:00 PM for waste disposal. No 
trucks will be permitted after 5:00 PM. The contractor and any subcontractors shall be licensed 
waste haulers with the North Dakota Department of Health. 

16.10 The Contractor shall provide a qualified superintendent for each work site during the execution of 
the work at that site. The superintendent will be acceptable to the Engineer, and shall be maintained 
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on the work and give efficient supervision to the work until its completion. The superintendent 
shall have full authority to act on behalf of the Contractor, and all directions given to the 
superintendent shall be considered given to the Contractor. The superintendent shall be responsible 
for implementing the Contractor’s Safety Plan. The Contractor shall remove from the project any 
superintendent unsatisfactory to the Engineer. 

16.11 The Contractor shall submit an organization chart within five days of receipt of Notice of Award. 
The Organization Chart shall illustrate the Contractor’s organization with names, roles, and 
responsibilities. 

16.12 The Contractor shall, when requested by the Engineer, dismiss any foreman or workman employed 
by the Contractor, who in the opinion of the Engineer, does not perform their work in a skillful 
manner, or appears to be incompetent or incorrigible, and such persons shall not again be permitted 
to return to the work without the written consent of the Engineer. 

16.13 The Contractor shall not solicit work from private citizens or others to be performed in the 
designated work area during the period of this contract 

16.14 The Contractor is solely responsible for compliance with all local, state, and federal regulations 
regarding health and safety, including, but not limited to: OSHA, NDDH, EPA, NDDOT, SHPO 
and other applicable requirements. 

16.15 Home Sweet Home (103 4th Avenue NW) is historic property 32WD507, and is a distinct example 
of a Queen Anne Style house.  It was recommended as individually eligible for listing in the 
National Register of Historic Places in 1985. In accordance with SHPO requirements, the subject 
property (inclusive of the main structure, addition and accessory building) is to be moved to a 
suitable and appropriate location, and all exterior features of the subject property (inclusive of the 
main structure, addition and accessory building) shall be maintained or replaced in kind. 

16.16 The Contractor will conduct the work so as not to interfere with other disaster response and recovery 
activities of federal, state, and local governments or agencies or any public utilities. 

16.17 The Contractor shall notify the Engineer by 4:00 p.m. each day of the number of crews that will be 
working the following day for the purpose of scheduling Owner personnel assigned to Contractor’s 
crews. 

16.18 The Contractor shall plan the work to minimize the impact on the neighborhood. 

16.19 The Contractor shall confine all operations, including storage of equipment and materials, to areas 
approved by the Owner. Any land and access thereto that may be required for temporary facilities 
or for storage of equipment and/or materials shall be provided by the Contractor with no liability to 
the Owner. 

16.20 The Contractor shall, at their own expense, protect by falsework, braces, shoring or other 
effective means, all buildings, walls, fences, and other property along their line of work or 



 
 

City of Minot, ND 7 General Conditions 
Relocate Home Sweet Home Structure  April 2018 

affected directly by their work, against all damage and shall repair or repay the injured owners 
for such damage. 

16.21 The Contractor shall exercise due care to minimize any damages to trees and general property. Any 
damage to private or public property shall be repaired at the Contractor’s expense. 

16.22 The Contractor shall repair any damage caused by the Contractor in a timely manner. All damage 
repairs shall be made to the satisfaction of the Engineer. All repairs to public property shall be 
made in accordance with the Owner’s standards. If the Owner’s standard does not exist, Engineer 
will establish, with the Owner, standards for repairs. 

16.23 The Contractor shall respond to damage claims within three (3) days upon receipt of same and shall 
settle valid claims within 10 days. Owner shall have final authority over damage assessment and 
dispute resolution. Payment to the Contractor may be withheld if repairs are not made within 10 
days of notification of property damage. 

16.24 The Contractor must keep all streets, alleys, and sidewalks as free from material and debris as the 
character of the Work will permit. The Contractor shall remove from the streets, by sweeping or 
other method, all dirt, mud, nails, glass and debris resulting from its operations. 

16.25 The Contractor shall remove and replace existing signs of any type that interfere with the work at 
no cost to the Owner, unless otherwise noted. 

16.26 The Contractor shall be responsible for control of pedestrian and vehicular traffic in the work area. 
The Contractor shall prepare and submit a Traffic Control Plan to the Engineer at least three (3) 
days prior to commencement of the work. The City of Minot Traffic Division may be available to 
the Contractor to determine signing requirements. However, any assistance provided by the Traffic 
Division shall in no way relieve the Contractor of their responsibility to provide proper traffic 
control pursuant to the Manual on Uniform Traffic Control Devices, part VI, US Department of 
Transportation, Federal Highway Administration, 2009, as revised or as adopted. 

16.27 The Contractor shall provide for all required traffic control devices. All equipment and devices 
must be in place before any work commences in the area affected by the Traffic Control Plan. 

16.28 Upon termination or completion of this Contract, the Contractor shall vacate and remove, or cause 
to be vacated or removed, all property belonging to Contractor, any Subcontractor, agent or 
employee. The Owner will deem any property not removed as abandoned and any cost incurred by 
the Owner in disposal of same shall be withheld from any payment due. 

PART 17  ENGINEER’S RESPONSIBILITY AND AUTHORITY 

17.01 The Engineer will require, on the Owner’s behalf, that the work be performed by the Contractor in 
accordance with the Contract Documents. 

17.02 The Engineer shall also have authority, on behalf of the Owner, to require the proper prosecution of 
the work to the extent that the forces of labor may be increased or decreased by his order to insure 
the execution of the Contract in the time and manner prescribed. 

17.03 The Engineer shall, within a reasonable time after presentation, make decisions in writing on any 
claims between the Contractor and Owner. The Engineer’s decisions shall be regarded as final. 

PART 18  MONITORING AND INSPECTION OF WORK 
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18.01 During the progress of the work, it shall be subject to the monitoring and inspection of the 
Engineer, and the Contractor shall afford every reasonable facility and assistance to the Engineer to 
make such inspection thorough and intelligent. 

18.02 The fact that the Engineer, or the Engineer’s representative(s) are at the work site shall not be taken 
as an acceptance of the Contractor’s work or any part of it. The Contractor shall notify the 
Engineer upon completion of their work and the work shall be given final inspection and test by the 
Engineer. If the work is acceptable and complies with the intent of the Contract Documents, the 
Engineer will recommend that the Owner accept the work. 

PART 19  CONFORMITY WITH CONTRACT DOCUMENTS 

19.01 Any defective work whether the result of poor workmanship, use of defective materials, damage 
through carelessness or any other cause shall be removed within ten (10) days after written notice 
is given by the Engineer, and the work shall be re-executed by the Contractor. The fact that the 
Engineer may have previously overlooked such defective work shall not constitute an acceptance 
of any part of it. 

19.02 In the event the Engineer finds the work performed not in conformity with the Contract 
Documents, but that the portion of the work affected will, in his opinion, result in the work having 
a level of safety, economy, durability, conformance with applicable laws, ordinances, rules and 
regulations, and workmanship acceptable to the Owner, he will advise the Owner of his 
determination that the affected work be accepted and remain in place. In this event, the Engineer 
will document his determination and recommend to the Owner a basis of acceptance which will 
provide for an adjustment in the contract price for the affected portion of the work. The Engineer’s 
determination and recommended contract price adjustments will be based on good engineering 
judgment and such tests or retests of the affected work as are, in his opinion, needed. 

19.03 The acceptance by the Owner of the Engineer’s recommendation with respect to the adjustment in 
the Contract price shall constitute final determination of said adjustment. Thereafter, the changes in 
contract price shall be covered by contract modifications (change order or supplemental agreement) 
as applicable. 

PART 20  SUSPENSION OF WORK 

20.01 The Engineer shall have the authority to suspend the work, wholly or in part, for such period or 
periods, as he may deem necessary, due to unsuitable weather, or such other conditions as are 
considered unfavorable for prosecution of work, or failure on the part of the Contractor to carry out 
the provisions of the Contract Documents. The Contractor shall not suspend operation without the 
Engineer’s permission. 

PART 21  OWNER’S RIGHT TO CORRECT DEFICIENCIES 

21.01 If the Contractor neglects to prosecute the work properly or fails to perform any provision of this 
Contract, the Owner may, after three (3) days written notice to the Contractor without prejudice to 
any other remedy he may have, correct such deficiencies and deduct the cost thereof from the 
payment then or thereafter due the Contractor. 

PART 22  TERMINATION OF CONTRACT 

22.01 The Owner reserves the right to terminate the Contract without cause at any time. 
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22.02 In the event of default by the Contractor, the Owner shall have the right to terminate the 
employment of the Contractor after giving seven (7) days written notice of termination to the 
Contractor in the event of any default by the Contractor and upon receiving written notice from the 
Engineer certifying cause for such action. 

22.03 In the event of such termination, the Owner may take possession of the work and of all materials, 
tools, and equipment thereon and may finish the work by whatever method and means he may 
select. 

22.04 In such a case, the Contractor shall not be entitled to receive any further payment until the work is 
finished. If the unpaid balance of the Contract price shall exceed the expense of finishing the work, 
including compensation for additional managerial and administrative services, such excess shall be 
paid to the Contractor. If such expense shall exceed such unpaid balance, the Contractor shall pay 
the difference to the Owner. 

22.05 It shall be considered default by the Contractor whenever they shall: 

A. Undergo voluntary or involuntary bankruptcy, become insolvent, or assign his assets for the benefit 
of his creditor. 

B. Disregard or violate important provisions of the Contract Documents or Engineer’s instructions, or 
fail to prosecute the work according to the agreed schedule of completion, including extensions 
thereof. 

C. Fail to provide qualified superintendents, competent workmen or subcontractors, or proper 
materials, or fail to make prompt payment therefore. 

22.06 At the termination of this Contract, or in the case of annulment of the Contract before completion, 
the Contractor, if notified to do so by the Owner, shall promptly remove any part or all of their 
equipment and supplies from the property of the Owner. Should the Contractor fail to remove such 
equipment and supplies, the Owner shall have the right to remove them at the Contractor’s 
expense. 

PART 23  CHANGES IN THE WORK 

23.01 The Owner may, as the need arises, order changes in the work through additions, deletions, or 
modifications without invalidating the Contract. 

23.02 Compensation and time of completion affected by the changes shall be adjusted at the time of 
ordering such changes.  

23.03 For any Extra Work required, the Engineer and the Contractor shall negotiate a price by written 
change order. 

A. The written change order shall be prepared by the Engineer. If the price negotiated and agreed upon 
exceeds $10,000 or 10% of the original contract amount, whichever is greater, the change order 
must be approved by the City Engineer and the City Manager.  

B. No Extra Work covered by any change order shall be done by the Contractor without a valid 
change order. However, the Contractor may be allowed to proceed with Extra Work without formal 
change order approval if, in the opinion of the Engineer, the immediate commencement of the 
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Extra Work will relieve a situation of hazard, or substantial inconvenience to the public. A change 
order shall be prepared thereafter. 

C. The Owner has the right to audit the Contractor’s record with respect to Extra Work done by 
change order. 

PART 24  DEDUCTION FOR UNCORRECTED WORK 

24.01 If the Engineer deems it inexpedient to correct work not in accordance with the Contract 
Documents, and equitable deduction from the contract price shall be made thereof. 

PART 25  EXTENSION OF CONTRACT TIME 

25.01 A delay beyond the Contractor’s control occasioned by an Act of God, or Act or omission on the 
part of the Owner or by strikes, lockouts, fire, etc., may entitle the Contractor to an extension of 
time in which to complete the work as determined by the Engineer; provided, however, that the 
Contractor shall give written notice to the Engineer within 24 hours of the cause of such delay. 

25.02 The granting of any extension of contract time shall not be the basis for any claim for extra costs 
incurred by the Contractor. 

PART 26  LIQUIDATED DAMAGES 

26.01 This Contract shall be subject to liquidated damages charged against the contractor for each day 
past the completion date stated in the Contract or as amended by change order. Liquidated damages 
will be in the amount of $1,000.00 per calendar day, if structure has not been moved off the site by 
June 1, 2018; and if the structure has not been completely relocated to its new location by July 1, 
2018. 

PART 27  FINAL ACCEPTANCE OF THE WORK 

27.01 The Contractor, Engineer, and the Owner’s representative shall perform a project walkthrough 
before any work is considered final and ready for acceptance by the Owner. 

27.02 Deficiencies in work will be documented by the Engineer or Owner. Once the deficiencies are 
corrected, the Contractor will notify the Engineer and a final project walkthrough with the 
Contractor, Engineer, and Owner’s representative will be performed. If no other issues are found, 
the Work shall be considered final. 

PART 28  RELEASE OF LIENS 

28.01 The Contractor shall deliver to the Owner a complete release of all liens arising out of this Contract 
before invoice is paid. If any lien remains unsatisfied after final payment is made, the Contractor 
shall refund to the Owner such amounts as the Owner may have been compelled to pay in 
discharging such liens including all costs and a reasonable attorney’s fee. 

PART 29  PAYMENTS 

29.01 Invoice for payment shall be made with load tickets, certifications and all back up documentation 
attached. All load tickets must be legible. If the load ticket is illegible, the ticket will be 
disqualified for payment.  
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29.02 Contractor shall pay all subcontractors in a timely manner. Contractor shall submit with the invoice 
for payment, copies of lien waivers attesting that all subcontractors have been paid for work 
performed and accepted.  

PART 30  GUARANTEE 

30.01 The Contractor guarantees all work constructed under the Contract for a period of two (2) years 
from the date of final acceptance against defects in workmanship. The Contractor shall bear the 
entire cost and expense of all repairs which may, from any imperfection in work become necessary 
within that time. 

30.02 If at any time within the period of guarantee, any of the work included in the guarantee shall, in the 
judgment of the Engineer, require any repair or reconstruction, he shall notify the Contractor to 
make the repairs required. Upon receipt of the notice, the Contractor shall proceed with such 
repairs and shall complete the same within a reasonable time. 

30.03 If the Contractor shall neglect or fail to proceed with the repairs within twenty (20) days or if, in 
the opinion of the Engineer, the repairs do not admit of sufficient delay to issue said notice and to 
await the action of the Contractor, then the Owner shall have the right to cause such repairs to be 
made and the cost shall be paid by the Contractor. The liability of the bond given to secure the 
faithful performance of the Contract shall continue during the full guarantee period. 

30.04 At the expiration of the guarantee period, the Contractor and their surety shall be released from 
further obligation under this Contract, providing the Engineer will certify to the Owner that the 
work performed under this Contract is in good and proper condition at the time. 

 

END OF SECTION 
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SECTION 00 73 00 

SUPPLEMENTARY GENERAL CONDITIONS 

PART 1  RULES AND REGULATIONS SPECIFIC TO CDBG FUNDED PROJECTS 

1.01 CDBG Compliance Provisions – The Agreement to relocate the Home Sweet Home structure will 
be subject to the following liens, rules, and regulations, as the same may be amended from time to 
time. 

A. Provisions Required by Law Deemed Inserted – Each and every provision of law and clause 
required by law to be inserted in this Contract shall be deemed to be inserted herein and the 
Contract shall be read and enforced as though it were included herein, and if through mistake or 
otherwise any such provision is not inserted, or is not correctly inserted, then upon the application 
of either party the Contract shall forthwith be physically amended to make such insertion or 
correction. 

B. Flood Disaster Protection – This is subject to the requirements of the Flood Disaster Protection Act 
of 1973 (P.L. 93-234). Nothing included as a part of this Contract is approved for acquisition or 
construction purposes as defined under Section 3(a) of said Act, for use in an area identified by the 
Secretary of HUD as having special flood hazards which is located in a community not then in 
compliance with the requirements for participation in the National Flood Insurance Program 
pursuant to Section 201 (d) of said Act; and the use of any assistance provided under this Contract 
for such acquisition for construction in such identified areas in communities then participating in 
the National Flood Insurance Program shall be subject to the mandatory purchase of flood 
insurance requirements or Section 102(a) of said Act. 

Any contract or agreement for the sale, lease, or other transfer of land acquired, cleared or 
improved with assistance provided under this Contract shall contain, if such land is located in an 
area identified by the Secretary as having special flood hazards and in which the sale of flood 
insurance has been made available under the National Flood Insurance Act of 1968, as amended, 
42 U.S.C 4001 et seq., provisions obligating the transferee and its successors or assigns to obtain 
and maintain, during the ownership of such land, such flood insurance as required with respect to 
financial assistance for acquisition or construction purposes under Section 102(a) of Flood Disaster 
Protection Act of 1973. 

C. Section 503 of the Rehabilitation Act of 1973 (29 USC 793) – Contractor will not discriminate 
against any employee or applicant for employment because of physical or mental handicap in 
regard to any position for which the employee or applicant for employment is otherwise qualified. 
The Contractor agrees to take affirmative action to employ, advance in employment and otherwise 
treat qualified handicapped individuals without discrimination based upon their physical or mental 
handicap in all employment practices such as the following: employment upgrading, demotion or 
transfer, recruitment, advertising, layoff or termination, rates of pay or other forms of 
compensation, and selection for training, including apprenticeship. 

Contractor agrees to comply with the rules, regulations, and relevant orders of the Secretary of 
Labor issued pursuant to the Act. 

In the event of Contractor’s noncompliance with the requirements of this clause, actions for 
noncompliance may be taken in accordance with the rules, regulations, and relevant orders of the 
Secretary of Labor issued pursuant to the Act. 
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Contractor agrees to post in conspicuous places, available to employees and applicants for 
employment, notices in a form to be prescribed by the City of Minot, provided by or through the 
Program Administrator. Such notices shall state the Contractor’s obligation under the law to take 
affirmative action to employ and advance in employment qualified handicapped employees and 
applicants for employment, and the rights of applicants and employees. 

Contractor will notify each labor union or representative of workers with which it has a collective 
bargaining agreement or other contract understanding, that the Contractor is bound by the terms of 
Section 503 of the Rehabilitation Act of 1973, and is committed to take affirmative action to 
employ and advance in employment physically and mentally handicapped individuals. 

Contractor will include the provisions of this clause in every subcontract or purchase order of 
$10,000 or more unless exempted by rules, regulations, or orders of the Secretary issued pursuant 
to Section 503 of the Act, so that such provisions will be binding upon each Subcontractor or 
vendor. Contractor will take such action with respect to any subcontract or purchase order as the 
Director of the Office of Federal Contract Compliance Programs may direct to enforce such 
provisions, including action for noncompliance. 

D. Age Discrimination Act of 1975 – Contractor shall comply with the provisions of the Age 
Discrimination Act of 1975. No person in the United States shall, on the basis of age, be excluded 
from participation in, be denied the benefits of, or be subjected to discrimination under, any 
program or activity receiving federal financial assistance. 

E. Discrimination Due to Beliefs – No person with responsibilities in operation of the project to which 
this grant relates will discriminate with respect to any program participant or any applicant for 
participation in such program because of political affiliation or beliefs. 

F. Certification of Non-Segregated Facilities – By the submission of this Proposal, the Contractor 
certifies that it does not maintain or provide for its establishments, and that it does not permit 
employees to perform their services at any location, under its control, where segregated facilities 
are maintained. Contractor certifies further that it will not maintain or provide for employees any 
segregated facilities at any of its establishments, and it will not permit employees to perform their 
services at any location under its control where segregated facilities are maintained. Contractor 
agrees that a breach of this certification is a violation of the equal opportunity clause of this 
Contract. 

As used in this certification, the term “segregated facilities” means any waiting rooms, work areas, 
restrooms and washrooms, restaurants and other eating areas, time clocks, locker rooms, and other 
storage or dressing areas, parking lots, drinking fountains, recreation or entertainment areas, 
transportation and housing facilities provided for employees which are segregated by explicit 
directive or are, in fact, segregated on the basis of race, color, religion, or national origin because 
of habit, local customs or any other reason. 

Contractor further agrees that (except where he has obtained identical certifications from proposed 
Subcontractors and material Suppliers for specific time periods), he will obtain identical 
certifications from proposed Subcontractors or material Suppliers prior to the award of 
subcontracts or the consummation of material supply agreements exceeding $10,000, which are not 
exempt from the provisions of the Equal Opportunity clause, and that he will retain such 
certification in his files. 

G. Housing and Urban Development Section 3 Workforce and Business Concerns – The work to be 
performed under this Contract is on a project assisted basis under a program providing direct 



 
 

 
City of Minot, ND 3 Supplementary General Conditions 
Relocate Home Sweet Home Structure  April 2018 

Federal financial assistance from the Department of Housing and Urban Development and is 
subject to the requirements of Section 3 of the Housing and Urban Development Act of 1968, as 
amended, 12 U.S.C. 1701u. Section 3 requires that, to the greatest extent feasible, opportunities for 
training and employment be given to lower income residents of the project area and contracts for 
work in connection with the project be awarded to business concerns which are located in, or 
owned in substantial part by persons residing in the area of the project. 

The parties to this Contract will comply with the provisions of said Section 3 and the regulations 
issued pursuant thereto by the Secretary of Housing and Urban Development set forth in 24 CFR, 
Part 135, and all applicable rules and orders of this Contract. The parties to this Contract certify 
and agree that they are under no contractual or other disability, which would prevent them from 
complying with these requirements. A Contractor/Subcontractor Section 3 Plan format is attached 
(Attachment IX-N) and must be completed for all contracts and subcontracts expected to exceed 
$100,000. 

The Contractor will send to each labor organization or representative of workers with which he has 
a collective bargain-agreement or other contract or understanding, if any, a notice advising the said 
labor organization or workers’ representative of his commitments under this Section 3 clause and 
shall post copies of the notice in conspicuous places available to employees and applicants for 
employment or training. 

A Section 3 Business: 

1. Is at least 51 percent or more owned by Section 3 residents; or,  

2. Whose permanent, full-time employees include persons, at least 30 percent of whom are 
currently Section 3 residents, or within three (3) years of the date of first employment with the 
business concern were Section 3 residents; or,  

3. That provides evidence of a commitment to subcontract in excess of 25 percent of the dollar 
award of all subcontracts to be awarded to a Section 3 business concern. 

Section 3 Residents are: 

1. Public housing residents; or, 

2. Low and very-low income persons who live in the metropolitan area or Non-Metropolitan 
County where a HUD-assisted project for housing or community development is located. 

H. Drug Free Workplace – Contractor hereby certifies that it shall provide a drug-free workplace in 
compliance with the Drug-Free Workplace Act of 1988, as amended, and with 24 CFR Part 21. 

I. Protection of Lives and Health – Contractor shall exercise proper precaution at all times for the 
protection of persons and property and shall be responsible for all damages to persons or property, 
either on or off the worksite, which occur as a result of his prosecution of the work. The safety 
provisions of applicable laws and building and construction codes, in addition to specific safety and 
health regulations described by Chapter XIII, Bureau of Labor Standards, Department of Labor, 
Part 1518) Safety and Health Regulations for Construction, as outlined in the Federal Register, 
Volume 36, No. 75, Saturday, April 7, 1971, Title 29 – LABOR, shall be observed and Contractor 
shall take or cause to be taken, such additional safety and health measures as the City may 
determine to be reasonably necessary. 
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J. Danger Signals and Safety Devices – Contractor shall make all necessary precautions to guard 
against damages to property and injury to persons. He shall put up and maintain in good condition, 
sufficient red or warning lights at night, suitable barricades and other devices necessary to protect 
the public. In case Contractor fails or neglects to take such precautions, the City may have such 
lights and barricades installed and charge the cost of this work to the Contractor. Such action by the 
City does not relieve the Contractor of any liability incurred under these specifications or contract. 

K. Lead Based Paint Hazards – The reconstruction and rehabilitation of residential structures is 
subject to the HUD Lead-Based Paint regulations, 24 CFR Part 35. The Contractor and its 
Subcontractors shall comply with the provisions for the elimination and reduction of lead-based 
paint hazards under Subpart B of said regulations. 

L. Asbestos – Contractor shall be aware of the asbestos containing materials (ACM) that may be 
present in the structure and will be responsible to take appropriate measure to insure worker safety 
and adhere to any state, local, or federal requirements.  

M. Use of Explosives – When the use of explosives is necessary for the prosecution of the work, 
Contractor shall observe all local, state and federal laws in purchasing and handling explosives. 
Contractor shall take all necessary precaution to protect completed work, neighboring property, 
water lines, or other underground structures. Where there is danger to structures or property from 
blasting, the charges shall be reduced and the material shall be covered with suitable timber, steel 
or rope mats. 

Contractor shall notify all owners of public utility property of intention to use explosives at least 8 
hours before blasting is done close to such property. Any supervision or direction of use of 
explosives by the City or Program Administrator or their delegates does not in any way reduce the 
responsibility of Contractor or his Surety for damages that may be caused by such use. 

N. Compliance with Air and Water Acts – Contractor and all of its Subcontractors shall comply with 
the requirements of the Clean Air Act, as amended, 42 USC 1857 et seq., the Federal Water 
Pollution Control Act, as amended, 33 USC 1251 et seq., and the regulations of the Environmental 
Protection Agency with respect thereto, at 40 CFR Part 15, as amended. 

In addition to the foregoing requirements, all nonexempt Contractors and Subcontractors shall 
furnish to the City, the following: 

1. A stipulation by Contractor or its Subcontractors, that any facility to be utilized in the 
performance of any nonexempt contract or subcontract, is not listed on the List of Violating 
Facilities issued by the Environmental Protection Agency (EPA) pursuant to 40 CFR Part 15, 
as amended. 

2. Agreement by Contractor to comply with all the requirements of Section 114 of the Clean Air 
Act, as amended, (42 USC 1857 c-8) and Section 308 of the Federal Water Pollution Control 
Act, as amended, (33 USC 1318) relating to inspection, monitoring, entry, reports and 
information, as well as all other requirements specified in said Section 114 and Section 308, 
and all regulations and guidelines issued thereunder. 

3. A stipulation that as a condition for the award of the contract, prompt notice will be given of 
any notification received from the Director, Office of Federal Activities, EPA, indicating that 
a facility utilized, or to be utilized for the Contract, is under consideration to be listed on the 
EPA List of Violating Facilities. 
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4. Agreement by Contractor that he will include, or cause to be included, the criteria and 
requirements in paragraph (1) through (4) of this section in every nonexempt subcontract and 
requiring that the Contractor will take such action as the government may direct as a means of 
enforcing such provisions. 

O. Energy Efficiency – Contractor shall comply with mandatory standards and policies relating to 
energy efficiency which are contained in the state energy conservation plan issued in compliance 
with the Energy Policy and Conservation Act (Public Law 94-163). 

P. Access to Records, Maintenance of Records – The City of Minot and the Department of Housing 
and Urban Development, the Comptroller General of the United States, or any of their duly 
authorized representatives, shall have access to any books, documents, papers and records of the 
Contractor which are directly pertinent to this Contract, for the purpose of audits, examinations, 
and making excerpts and transcriptions. 

All records required by 24 CFR 570.506 that are pertinent to the activities funded under this 
Contract shall be maintained in a central location by Contractor and will be maintained for a period 
of five (5) years from closeout of the grant from which this Contract is funded. 

Q. Copyright – No materials, to include but not limited to reports, maps, or documents produced as a 
result of this Contract, in whole or in part, shall be available to the Contractor for copyright 
purposes. Any such materials produced as a result of this Contract that might be subject to 
copyright shall be the property of the City and all such rights shall belong to the City. 

R. Confidential Findings – All of the reports, information, data, etc., prepared or assembled by the 
Contractor under this Contract are confidential, and the Contractor agrees that they shall not be 
made available to any individual or organization without prior written approval of the City. 

S. Conflict of Interest – No member, officer, or employee of the City or the local jurisdiction of this 
Contract, or agent, consultant, or member of the governing body of the City or the local jurisdiction 
of this Contract, or other public official who exercises or has exercised any functions or 
responsibilities with respect to this Contract during his or her tenure, or for one year thereafter, 
shall have any interest, direct or indirect, in any contract or subcontract, or the proceeds thereof, for 
work to be performed in connection with the Contract or in any activity or benefit with regard to 
the Contract. 

Contractor shall cause to be incorporated in all contracts and/or subcontracts the foregoing 
provision regarding conflicts of interest. 

No member of or delegate to Congress, or City employee, shall be admitted to any share or part of 
this Contract or to any benefit that may arise therefrom, but this provision shall not be construed to 
extend to this Contract if made with a corporation. 

If a person receiving assistance under this Program does in fact have a conflict of interest as 
discussed herein, such conflict will be fully disclosed in writing to the City and addressed under 
applicable law. 

Pursuant to the City of Minot’s Conflict of Interest Policy and the Department of Housing and 
Urban Development (HUD) regulations, any individual or entity seeking CDBG funds for any 
activity in which they or related individuals or organizations have an interest must disclose that 
interest when applying for CDBG funding. Once the conflict of interest has been disclosed, HUD is 
authorized to determine whether an exception may be granted. 24 CFR 570.489 (h) (5). 
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Additionally, once the conflict of interest has been disclosed, the individual must recuse themselves 
from any municipal governmental actions or decisions to be taken that would further that 
individual’s interest, or interest of related individuals or organizations, in gaining benefit from the 
CDBG funds. 

T. Interest of Contractor – Contractor covenants that he presently has no interest and shall not acquire 
any interest direct or indirect in the above described project or any parcels therein or any other 
interest which would conflict in any manner or degree with the performance or services hereunder. 
Contractor further covenants that in the performance of this Contract no person having any such 
interest shall be employed. 

U. Political Activity – Contractor will comply with the provisions of the Hatch Act (5 U.S.C. 1501 et 
seq.), which limits the political activity of employees. 

V. Lobbying – Contractor certified, to the best of its knowledge and belief that: 

1. No federally appropriated funds have been paid or will be paid, by or on behalf of the 
Contractor, to any person for influencing or attempting to influence an officer or employee of 
any agency, a member of Congress, an officer or employee of Congress, or an employee of a 
member of Congress in connection with the awarding of any federal contract, the making of 
any federal grant, the making of any federal loan, the entering into of any cooperative 
agreement, and the extension, continuation, renewal, amendment, or modification of any 
federal contract, grant, loan, or cooperative agreement. 

2. If any funds other than federally appropriated funds have been paid or will be paid to any 
person for influencing or attempting to influence an officer or employee of any agency, a 
member of Congress, an officer or employee of Congress, or an employee of a member of 
Congress in connection with this federal contract, grant, loan, or cooperative agreement, the 
Contractor shall complete and submit Standard Form-LLL, “Disclosure Form to Report 
Lobbying,” in accordance with its instructions. 

W. Personnel – Contractor represents that it has, or will secure at its own expense, all personnel 
required in performing the services under this Contract. Such personnel shall not be employees of 
or have any contractual relationship with the City. 

All the services required hereunder will be performed by the Contractor or under its supervision, 
and all personnel engaged in the work shall be fully qualified and shall be authorized or permitted 
under State and local law to perform such services. 

No person who is serving sentence in a penal or correctional institution shall be employed on work 
under this Contract. 

X. Hiring of Illegal Aliens – The hiring of illegal aliens is prohibited under Federal Labor Laws. 

Y. Anti-Kickback Rules – Salaries of personnel performing work under this Contract shall be paid 
unconditionally and not less often than once a month without payroll deduction or rebate on any 
account except only such payroll deductions as are mandatory by law or permitted by the 
applicable regulations issued by the Secretary of Labor pursuant to the “Anti-Kickback Act” of 
June 13, 1934 (48 Stat. 948; 62 Stat. 740; 63 Stat. 108; Title 18 U.S.C. 874; and Title 40 U.S.C. 
2760). Contractor shall comply with all applicable “Anti-Kickback” regulations and shall insert 
appropriate provisions in all subcontracts covering work under this Contract to insure compliance 
by the Subcontractors with such regulations, and shall be responsible for the submission of 
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affidavits required of Subcontractors thereunder except as the Secretary of Labor may specifically 
provide for variations of or exemptions from the requirements thereof. 

Z. Patents – Contractor shall hold and save the City and its officers, agents, servants, and employees 
harmless from liability of any nature or kind, including cost and expenses for, or on account of any 
patented or unpatented invention, process, article, or appliance manufactured or used in the 
performance of the Contract including its use by the City, unless otherwise specifically stipulated 
in the Contract. 

License or Royalty Fees: License and/or Royalty Fees for the use of a process which is authorized 
by the City must be reasonable, and paid to the holder of the patent, or his authorized license, direct 
by the City and not by or through the Contractor. 

If Contractor uses any design, device or materials covered by letters, patent or copyright, it shall 
provide for such use by suitable agreement with the owner of such patented or copyrighted design, 
device or material. It is mutually agreed and understood that, without exception, the Contract prices 
shall include all royalties or costs arising from the use of such design, device or materials, in any 
way involved in the Work. Contractor and/or his Sureties shall indemnify and save harmless the 
City from any and all claims for infringement by reason of the use of such patented or copyrighted 
design, device or materials or any trademark or copyright in connection with work agreed to be 
performed under this Contract, and shall indemnify the City for any cost, expense, or damage 
which it may be obliged to pay by reason of such infringement at any time during the prosecution 
of the work or after completion of the work. 

AA. Debarment, Suspension, and Ineligibility – Contractor represents and warrants that it and its 
Subcontractors are not debarred, suspended, or placed in ineligibility status under the provisions of 
24 CFR 24 (government debarment and suspension regulations). 

BB. Subcontracts: Contractor shall not enter into any subcontract with any Subcontractor who has been 
debarred, suspended, declared ineligible, or voluntarily excluded from participating in contacting 
programs by any agency of the United States Government or the State of North Dakota. 

Contractor shall be as fully responsible to the City for the acts and omissions of the Contractor’s 
Subcontractors, and of persons either directly or indirectly employed by them, as he is for the acts 
and omissions of persons directly employed by the Contractor. 

Contractor shall cause appropriate provisions to be inserted in all subcontracts relative to the work 
to bind Subcontractor to the Contractor by the terms of the Contract Documents insofar as 
applicable to the work of Subcontractors and to give the Contractor the same power as regards 
terminating any subcontract that the City may exercise over the Contractor under any provision of 
the Contract Documents. 

Nothing contained in this Contract shall create any contractual relation between any Subcontractor 
and the City. 

CC. Assignability – Contractor shall not assign any interest in this Contract, and shall not transfer any 
interest in the same (whether by assignment or novation) without prior written approval of the City 
provided that claims for money due or to become due the Contractor from the City under this 
Contract may be assigned to a bank, trust company, or other financial institution, or to a Trustee in 
Bankruptcy, without such approval. Notice of any such assignment or transfer shall be furnished 
promptly to the City. 



 
 

 
City of Minot, ND 8 Supplementary General Conditions 
Relocate Home Sweet Home Structure  April 2018 

DD. Termination for Unavailable Funding – The continuation of this Contract is contingent upon the 
appropriation and release of sufficient funds to the City of Minot to fulfill the requirements of this 
Contract. Failure of the appropriate authorities to approve and provide an adequate budget to the 
City of Minot for fulfillment of the Contract terms shall constitute reason for termination of the 
Contract by either Party. Contractor shall be paid for all authorized services properly performed 
prior to termination. 

EE. Breach of Contract Terms – Any violation or breach of any of the terms of this Contract on the part 
of Contractor or the Contractor’s Subcontractors may result in the suspension or termination of this 
Contract or such other action that may be necessary to enforce the rights of the parties of this 
Contract. The duties and obligations imposed by the contract documents and the rights and 
remedies available thereunder shall be in addition to and not a limitation of any duties, obligations, 
rights and remedies otherwise imposed or available by law. 

FF. Compliance with sections 103 and 107 of the Contract Work Hours and Safety Standards Act (40 
U.S.C. §§ 327-330) as supplemented by Department of Labor regulations at 29 CFR part 5 
(construction contracts awarded by Recipients and subrecipients in excess of $2,000, and in excess 
of $2,500 for other contracts which involve the employment of mechanics or laborers). 

GG. Compliance with Federal Labor Standards Provisions (Attachment III-C) 

PART 2  FORMS USED DURING CONSTRUCTION 

2.01 Forms Used During Construction – This Contract will require the Contractor to complete various 
forms during construction. Samples of those forms follow this section. These forms should be 
considered as samples as they may be modified somewhat for use under the Agreement. These may 
not be the only forms required for work for this Project and it will be the Contractor’s 
responsibility to complete any additional paperwork required under the Program at no additional 
cost. 

ATTACHMENT II - SAMPLE CONTRACTOR FORMS USED DURING CONSTRUCTION 
Attachment II-A Payment Bond Form 
Attachment II-B Performance Bond Form 
Attachment II-C Final Lien Waiver Affidavit by Contractor 
Attachment II-D Final Lien Waiver Affidavit by Subcontractor 
Attachment II-E HUD Section 3 Plan – Table A 
Attachment II-F HUD Section 3 Plan – Table B 
 

PART 3 REGULATIONS AND REPORTS 

3.01 NDDH Regulations – It is the Contractors’ responsibility to know and follow all Local, State, and 
Federal laws and regulations pertaining to this project. An example of one of the many regulatory 
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requirements the Contractor must know and adhere to throughout the duration of this project to be 
in full regulatory and contractual compliance is presented as Attachment III-A. 

3.02 Highlighted Regulations and Reports: 
Attachment III-A Asbestos Regulations Pertaining to Demolition and Renovation Projects of 

Facilities 
Attachment III-B Home Sweet Home Asbestos Report dated March 2, 2018 
Attachment III-C Federal Labor Standards Provisions 
Attachment III-D Report of Geotechnical Exploration for Proposed Home Sweet Home 

Relocation dated March 29, 2018 
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ATTACHMENT II-A 

PAYMENT BOND 

THE STATE OF NORTH DAKOTA 
SURETY’S NO. 

KNOWN BY ALL MEN PRESENT, THAT ______________________________________________ of the 
City of ______________________, County of _________________________________, and State of 
_____________________________________, as Principal, and _______________________________, as 
Surety, are held and firmly bound unto the City of Minot, North Dakota, a home rule municipal corporation 
of Ward County, North Dakota, as Obligee, in the amount of: 

______________________________________________________________________(written amount); 
($________________________), DOLLARS for payment whereof the said Principal and Surety bind 
themselves, and their heirs, administrators, executors, successors, and assigns, jointly and severally, firmly 
by these presents. 

WHEREAS, the Principal has entered into a certain written contract with the Obligee, dated the _____ day of 
_______________, 2018 for: 

 1. __________________________________________________________________________ 

 2. __________________________________________________________________________ 

 3. __________________________________________________________________________ 

 4. __________________________________________________________________________ 

Which Contract is hereby referred to and made part hereof as fully and to the same extent as if copied at 
length herein. 

NOW, THEREFORE, the condition of the obligation is that if the Principal shall pay all claimants supplying 
labor and material to Principal or a subcontractor in the prosecution of the work provided for in said contract, 
then this obligation shall be null and void; otherwise, it is to remain in full force and effect. 

PROVIDED, further that if any legal action is filed upon this Bond, venue shall lie in Ward County, State of 
North Dakota. 

SURETY, for value received, stipulated and agrees that no change, extension of time, alteration or addition 
to the terms of the contract, or to the work performed thereunder, or the plans, specifications, or drawings 
accompanying the same, or any assignment of the contract as may be provided for in the Contract 
Documents, shall in any way affect its obligation on this Bond and does waive notice of any such change, 
extension of time, alteration or additions to the terms of the Contract, assignment thereof, or the work 
performed thereunder. 
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IN WITNESS THEREOF, the Principal and Surety does sign and seal this instrument. 

 

This _____ day of _______________, 2018 

 

________________________________________ ______________________________________ 
Principal      Surety 

 

By _____________________________________ By ___________________________________ 

 

Address _________________________________ Address _______________________________ 

________________________________________ ______________________________________ 

________________________________________ ______________________________________ 

APPROVED AS TO FORM: 

NOTE: Attach Power of Attorney 
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ATTACHMENT II-B 

PERFORMANCE BOND 

THE STATE OF NORTH DAKOTA 
SURETY’S NO. 

KNOWN BY ALL MEN PRESENT, THAT ______________________________________________ as 
Principal and ______________________________________ as Surety, are held and firmly bound unto the 
City of Minot, North Dakota, a home rule municipal corporation of Ward County, North Dakota, as Obligee, 
in the amount of: 

______________________________________________________________________(written amount); 
($________________________), DOLLARS for payment whereof the said Principal and Surety bind 
themselves, and their heirs, administrators, executors, successors, and assigns, jointly and severally, firmly 
by these presents. 

WHEREAS, the Principal has submitted a Bid to enter a certain written contract with the Obligee for: 

_______________________________________________________________________________________ 

_______________________________________________________________________________________ 

_______________________________________________________________________________________ 

_______________________________________________________________________________________ 

Specifically included in the scope of this work and bond, the additional maintenance guaranty provisions set 
forth in the Contract Documents, which Contract is referred to and made a part hereof as fully and to the 
same extent as if copied at length herein, as well as the Principal’s primary obligation to perform according 
to plans and specifications. 

NOW THEREFORE THE CONDITION OF THIS OBLIGATION IS SUCH, that if the Principal shall 
faithfully perform the work in accordance with the plans, specifications, instructions to bidders, general and 
special conditions, and other contract documents including any addenda, then this performance bond shall be 
void; otherwise, this performance remain in full force and effect. 

PROVIDED, further that if any legal action to be filed upon the Bond, venue shall lie in Ward County, State 
of North Dakota. 

SURETY, for value received, stipulated and agrees that no change, extension of time, alteration or addition 
to the terms of the contract, or to the work performed thereunder, or the plans, specifications, or drawings 
accompanying the same, or any assignment of the contract as may be provided for in the Contract 
Documents, shall in any way affect its obligation on this Bond and does waive notice of any such change, 
extension of time, alteration or additions to the terms of the contract, assignment thereof, or the work 
performed. 
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IN WITNESS THEREOF, the Principal and Surety does sign and seal this instrument. 

 

This _____ day of _______________, 2018 

 

________________________________________ ______________________________________ 
Principal      Surety 

 

By _____________________________________ By ___________________________________ 

 

Address _________________________________ Address _______________________________ 

________________________________________ ______________________________________ 

________________________________________ ______________________________________ 

APPROVED AS TO FORM: 

NOTE: Attach Power of Attorney 
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ATTACHMENT II-C 

FINAL LIEN WAIVER AFFIDAVIT BY CONTRACTOR 

___________________________________ has furnished or will furnish certain labor, materials, or 
equipment on the ______________________________________________ Project at [fill in address] 
________________________________________________________________ (the “Project”). In 
consideration of the sum total of payments to date and other good and valuable consideration, the receipt and 
sufficiency of which is hereby acknowledged, the undersigned waives and releases any right which it now 
has or in the future may have to claim a mechanic’s lien or any other lien rights, and waives and releases all 
other claims of any kind (whether billed or unbilled), against: (a) the real property where the Project is 
located; (b) the improvements and other property located thereon; (c) the Owner and its title company and 
lender and their employees, officers, and agents; and, (d) the surety or sureties of the Owner. 

In order to induce payment to be made to the undersigned, the undersigned certifies that it has paid all of its 
subcontractors, suppliers, and employees for all items connected with the above-referenced Project. 

The undersigned has executed this waiver voluntarily and with full knowledge of the undersigned’s rights 
under law. 

EXECUTED this _____ day of _______________, 2018. 

Name of Contractor Company: _______________________________________ 

By Authorized Representative: _______________________________________ 

Printed Name: ____________________________________________________ 

Title: ___________________________________________________________ 

Notary’s Acknowledgement 

Before me, the undersigned, on this day personally appeared ________________________________, who 
first being duly sworn by me to be the person whose name is subscribed to the foregoing Lien Waiver 
Affidavit, acknowledged that he/she has the authority to make this Lien Waiver Affidavit, and further 
acknowledged to me that he/she executed the same for the purpose and consideration therein expressed. 

GIVEN UNDER MY HAND AND SEAL OF OFFICE on this _____ day of _______________, 2018. 

 

(Seal)       _________________________________________ 
       Notary Public, State of North Dakota 

       My commission expires _____________________ 
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ATTACHMENT II-D 

FINAL LIEN WAIVER AFFIDAVIT BY SUBCONTRACTOR 

___________________________________ has furnished or will furnish certain labor, materials, or 
equipment on the ______________________________________________ Project at [fill in address] 
________________________________________________________________ (the “Project”). In 
consideration of $ ___________________________ representing the sum total of payments to date and other 
good and valuable consideration, the receipt and sufficiency of which is hereby acknowledged, the 
undersigned waives and releases any right which it now has or in the future may have to claim a mechanic’s 
lien or any other lien rights, and waives and releases all other claims of any kind against: (a) the real property 
where the Project is located; (b) the improvements and other property located thereon; (c) the Owner and its 
title company and lender and their employees, officers, and agents; and, (d) the surety or sureties of the 
Owner. 

In order to induce payment to be made to the undersigned, the undersigned certifies that it has paid all of its 
subcontractors, suppliers, and employees for all items connected with the above-referenced Project. The 
undersigned will indemnify the Owner and its lender and title company and the Contractor for all costs and 
expenses, including attorney’s fees, incurred as a result of claims that any of the undersigned’s 
subcontractors, suppliers, or employees have not been paid or relating to the enforcement of this paragraph. 

The undersigned has executed this waiver voluntarily and with full knowledge of the undersigned’s rights 
under law. 

EXECUTED this _____ day of _______________, 2018. 

Name of Subcontractor Company: ________________________________________________ 

By Authorized Representative: ________________________________________________ 

Printed Name: ______________________________________________________________ 

Title: _____________________________________________________________________ 

Notary’s Acknowledgement 

Before me, the undersigned, on this day personally appeared ________________________________, who 
first being duly sworn by me to be the person whose name is subscribed to the foregoing Lien Waiver 
Affidavit, acknowledged that he/she has the authority to make this Lien Waiver Affidavit, and further 
acknowledged to me that he/she executed the same for the purpose and consideration therein expressed. 

GIVEN UNDER MY HAND AND SEAL OF OFFICE on this _____ day of _______________, 2018. 

 

(Seal)       _________________________________________ 
       Notary Public, State of North Dakota 

       My commission expires _____________________ 
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ATTACHMENT II-E 
CONTRACTOR’S HUD SECTION 3 PLAN 

TABLE A (if required) 
PROPOSED SUBCONTRACTS BREAKDOWN 

For the period covering __________________________, 2018 through ______________________, 2018. 
(Duration of the CDBG-DR-Assisted Project) 

Name of 
Business/Subcontractor 

Type of Trade  
(Scope of Work) 

Total Approximate Dollar 
Amount 

   

   

   

   

   

   

   

   

   

   

 

_____________________________________________ 
Company 

_____________________________________________ 
Project Name 

_____________________________________________   ____________________________ 
EEO Officer (Signature)      Date 
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ATTACHMENT II-F 

CONTRACTOR’S HUD SECTION 3 PLAN 
TABLE B (if required) 

ESTIMATED PROJECT WORKFORCE BREAKDOWN 

Company Name _____________________________________________    Date ______________________ 

COLUMN 1 COLUMN 2 COLUMN 3 COLUMN 4 COLUMN 5 

Job 
Category 

Total 
Estimated  
Positions 

No. Positions  
Currently 

Occupied As  
Permanent  
Employees 

No. Positions  
Not Currently  

Occupied 

No. Positions  
To Be Filled  
w/LIPAR* 

Officers/Supervisors     
Professionals     
Technicians     
Housing 
Sales/Rental/Mgmt. 

    

Office Clerical     
Service Workers     
Others     

TRADE 

Journeymen      

Apprentices      
Maximum 
Trainees 

No.     

Others      

TRADE 

Journeymen      

Apprentices      
Maximum 
Trainees 

No.     

Others      
 
*Lower Income Project Area Residents. Individuals residing within the City of Minot whose family income does not 
exceed 80% of the median income for Ward County, ND. 
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ATTACHMENT III-A 
ASBESTOS REGULATIONS PERTAINING TO DEMOLITION AND  

RENOVATION PROJECTS OF FACILITITES  
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ATTACHMENT III-B 

HOME SWEET HOME ASBESTOS REPORT 
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SECTION 01 14 00 

MEASUREMENT AND PAYMENT 

PART 1  GENERAL 

1.01 Debris Removal and Disposal 

A. The Contractor is solely responsible for securing and utilizing appropriate disposal facilities for 
waste generated under this Contract. 

B. Landfill tipping fees, taxes, and all other costs associated with disposal at the certified landfills 
shall be paid by the Contractor and shall be included in the quoted price listed in the Bid Form. 

 

END OF SECTION 
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SECTION 02 41 00 

DEMOLITION AND DEBRIS REMOVAL, TRANSPORTATION, AND DISPOSAL 

PART 1  GENERAL 

1.01 Damage 

A. The Contractor shall repair all roadways, sidewalks, utilities, drainage structures, and other 
features not designated for demolition or removal, which are damaged by Contractor operations. 
This will include re-sloping damaged surfaces to original grade. It shall be duly noted that 
concrete slabs, sidewalks, structural foundations, and piers/pilings attached to the ground which 
ARE EXCLUDED from the scope of this work shall not be demolished or damaged. 

1.02 Mobilization and Demobilization 

A. Mobilization shall consist of all preparatory work and operations, including those necessary for 
movement of personnel, equipment, supplies, and incidentals to and from the project sites, 
installing and maintaining temporary roads and drainage structures as needed to access the 
project sites, the costs of bonds, required insurance, and all other pre- and post-construction 
expenses necessary to perform this work. It shall be duly noted that such expenses are the sole 
responsibility of the Contractor. 

B. Demobilization shall consist of removing all signs of temporary facilities, work areas, structures 
or temporary structures, stockpiles of excess waste materials, or any other vestiges of the work 
of this Contract at each site. Restoration to original contours will generally not be required, 
unless specifically directed by the CDA. However, all restored areas shall be smoothly and 
evenly dressed. Street signs shall be returned to pre-existing location and condition following 
completion of the work at each site. It shall be duly noted that such activities are incidental and 
related expenses are the sole responsibility of the Contractor. 

1.03 Staging and Disposal Sites 

A. The Contractor is responsible to negotiate and secure contracts for all sites and site access for 
staging areas and loading. All work shall be coordinated with adjacent landowners throughout 
the project duration. All infrastructure, facilities, and property affected by site access and 
staging shall be restored to their original condition. The Contractor shall videotape and 
photograph all staging areas prior to mobilization to assure proper restoration, as well as furnish 
the Engineer with copies of all videotapes and photographs. 

B. The Contractor shall be responsible for the segregation of debris to facilitate disposal in 
approved sites. The Contractor is responsible for all tipping fees and disposal costs and shall 
provide proof of a contract or an account with all of the landfills, which he designates for 
disposal under this Contract. The Contractor is responsible for providing an approved area for 
truck and equipment inspections. 
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PART 2  SUBMITTALS 

2.01 Contractor Safety Plan 

A. The Contractor shall submit a Contractor Safety Plan in accordance with the 2003 edition of 
EM 385-1-1, Safety and Health Requirements Manual. The plan shall address decommissioning 
of hazardous material tasks, hazards, and mitigation measures for review and approval prior to 
implementation of any decommissioning. One (1) copy of the completed Contractor Safety Plan 
shall be provided to the Engineer within three (3) working days of the Contract award. This 
Plan must be reviewed by the Engineer prior to the commencement of any work. 

2.02 Work Schedule 

A. The Contractor shall provide a work schedule including a timeline for each site. The work 
schedule shall include number of hours per day and days of the week the Contractor anticipates 
working. 

PART 3  EQUIPMENT AND MATERIALS 

3.01 General 

A. All trucks and other equipment shall be in compliance with all applicable Federal, State, and 
Local regulations and laws. 

B. Trucks or equipment, which is designated for use under this Contract, shall not be used for any 
other work during the working hours of this Contract. 

3.02 Trucks 

A. Any truck used to haul debris shall be covered with a tarp while hauling debris, and shall be 
capable of rapidly dumping its load without assistance of other equipment. 

PART 4  ENVIRONMENTAL PROTECTION, HISTORIC PRESERVATION, PROTECTION OF 
PROPERTY, AND RESTORATION 

4.01 General 

A. For the purpose of this Contract, environmental protection is defined as the retention of the 
environment in its natural state to the greatest extent possible during execution of this Contract. 
Environmental protection requires consideration of air, water, and land and involves noise and 
solid waste management, as well as other pollutants. The Contractor and its Subcontractors shall 
incorporate appropriate measures to manage environmental pollution arising from the 
demolition and debris/waste removal activities in performance of this Contract in accordance 
with all Federal, State, and Local regulations and laws. 

B. The Contractor will address potential asbestos containing materials using Best Management 
Practices to the maximum extent practical, for the purposes of: (1) conformance with all 
Federal, State, and Local requirements; (2) removal of appropriate ACM; and, (3) classifying 
the waste stream resulting from demolition as construction and demolition (C&D). 
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4.02 Historical and Archaeological Concerns or Resources 

A. The Contractor shall not remove or disturb any historical, archaeological, architectural, or 
cultural artifacts, relic remains, or objects. All items having any apparent historical or 
archaeological interests, which are discovered shall be carefully preserved. The Contractor shall 
leave the archaeological find undisturbed and immediately report to the Engineer. 

4.03 Hazardous and Sensitive Materials 

A. The Contractor shall not remove or disturb any human remains. If human remains are 
encountered during removal activities, all work at that site shall be stopped. The Contractor 
shall immediately notify the Engineer. 

B. If the Contractor encounters animal remains, the remains shall be secured onsite and work may 
continue. The Contractor shall immediately notify the Engineer. 

C. If the Contractor encounters ammunition, weapons, or explosives during project activities, all 
work shall be stopped in the adjacent area. The Contractor shall immediately notify the 
Engineer. 

4.04 Valuables 

A. Valuables may include jewelry, cash, safes, and other items of monetary or sentimental value. 
Under no circumstances shall the Contractor, Subcontractor, of employees keep any found items 
for souvenirs or other uses. If the Contractor encounters valuables, such items shall be secured 
onsite and work may continue. The Contractor shall immediately notify the Engineer. 

PART 5  EXECUTION OF THE WORK 

5.01 General 

A. The Contractor shall cordon-off the work zone with caution tape, and ensure that it is effectively 
delineated to prevent access by unauthorized personnel. All personnel within the work zone 
shall have the required accreditations. 

B. ACM removal crew size and composition shall be included in the Contractor’s Waste Disposal 
Plan and submitted with their Bid. 

5.02 Removal of Debris/Waste 

A. During and following the removal and loading of debris, the Contractor shall, by sweeping or 
other method, remove from the streets, alleys, and sidewalks, all dirt, mud, nails, glass, and 
debris resulting from its operations. 

5.03 Transporting and Disposing of the Debris/Waste 

A. The Contractor shall provide means for hauling debris and waste from the work site to the 
designated disposal facilities included in the Contractor’s Waste Disposal Plan. The Contractor 
may store loaded trucks and containers overnight, however, it shall be the responsibility of the 
Contractor to assure that same are covered by an additional tarp and are sealed tightly by 
binding straps and shall have any required warning placards displayed in accordance with all 
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applicable regulations. Equipment and trucks will not be allowed to park overnight on any 
streets within the City of Minot. 

B. The Contractor shall transport and dump debris and waste at the appropriate disposal facility. 
Debris shall be transported in a manner that prevents spillage on streets or adjacent areas. 
Transportation of all debris shall be in compliance with all applicable Federal, State, and Local 
regulations and laws governing same. 

 

END OF SECTION 
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SECTION 02 41 15 

STRUCTURE RELOCATION 

PART 1  GENERAL 

1.01 Related Documents 

A. Drawings and General Provisions of the Contract, including General and Supplementary 
Conditions and Division 01 Specification Sections, apply to this Section. 

1.02 Summary 

A. Scope of Work: Bidder shall provide moving services to relocate the house located at 103 4th 
Avenue SW to a new lot located at 110 4th Avenue SW in Minot, North Dakota. 

1.03 Qualifications 

A. Move Experience: Bidders must have at least five (5) years’ experience moving projects. 
Moving historical houses’ experience is a plus. 

B. References: Provide references for at least three (3) commercial moves, completed within the 
last five (5) years, of similar size and complexity. Details must include the date of the move, the 
name and location of the client, contact name and telephone number, square footage of the 
move and a description showing the services that were performed. With each reference, indicate 
what your responsibilities were on each of these projects.  

C. Valuation Rate/Insurance: State the valuation rate or insurance provided for loss or damage to 
the property during the move. 

1.04 Special Terms and Conditions 

A. The move locations are in public, high-traffic coed areas, in view of the general public. The 
Mover shall ensure that a safe environment is maintained around all move activities. The Mover 
and his/her personnel are cautioned against creating interruptions, noise or offensive situations.  

B. The Mover will ensure adequate workforce and equipment commitments, at or above the 
minimum requirements as stated below, so that a smooth move is accomplished. If there are 
delays in the move because of any shortages, any associated time and material costs will be at 
the Mover’s expense. 

C. Permits: Permits from the City of Minot will be needed on this contract and it will be the 
Mover’s responsibility to obtain them in advance of move. 

D. Working Hours: Working hours are considered to be 8:00 am through 8:00 pm seven days a 
week, at Mover’s discretion. 
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1.05 Pre-Installation Meetings 

A. Pre-relocation Conference: Conduct conference before the move 

1. Inspect and discuss conditions of structure being moved. 

2. Review conditions of existing site and new location before the move. 

3. Review requirements of work performed by other trades as they related to the house move. 

4. Verify all dimensions and connections to the new foundations in the new location. 

PART 2  PRODUCTS (NOT USED) 

PART 3  EXECUTION 

3.01 Building Protection: The Contractor will: 

A. Prevent damage to all building structures involved in the move including, but not limited to all 
walls, floors, stairways, doorways, stained glass, brick work and stucco finishes. 

1. The contractor may elect to remove items that can be damaged during the move and re-
install said items in the new location. 

B. Estimate and supply the correct amount and sizes of building protection materials. Those 
materials will be taken up and removed at the end of each phase of moving. If further building 
protection is needed, materials to do so will be provided and installed by the Contractor, kept in 
place while moving, and removed afterward. 

C. Not block access to emergency ingress/egress points of building infrastructure hubs including 
but not limited to stairwells and rooms where electrical and mechanical equipment is located.  

D. The Mover will provide all trucks, moving equipment, building protection materials. 

3.02 Building Removal 

A. All work shall be done in accordance with these specifications and in accordance with local 
ordinances and regulations. In the event there is a conflict between these specifications and 
local ordinances and regulations, the local ordinances and regulations shall govern. 

B. The power has been disconnected, the Contractor will remove the existing entry panel and move 
it to the new location, if possible. 

C. The municipal water service has been disconnected and the water meter removed. The sanitary 
sewer service connections into the building will be cut off and permanently sealed by the City 
of Minot and will not be the responsibility of this Contractor.  

D.  Any furnace, boiler, laundry tubs, appliances, ducts, pipes, wiring, wood, wallboard, columns, 
and debris can be left in the basement and will be removed by the City of Minot. 
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E. The Contractor shall at all times keep the premises free from the accumulation of waste 
materials and debris. 

F. The Contractor shall furnish and erect a snow fence (or an approved substitute), approximately 
four feet in height completely enclosing the open basement. The fence shall be erected on the 
same day that the building is pulled away from the foundation. The fence must be kept in place 
until work begins on removal of the foundation by a City of Minot different project. 

G. Due to the time constraints of this project, the house might need to be moved twice if the 
foundations are not ready by June 1st, 2018. The City of Minot has made available the lot 
adjacent to 110 4th Avenue SW for that purpose. 

H. Damaged property: The Contractor will be responsible for repairing or replacing any property 
damaged or lost during the moves. 

3.03 Building Characteristics and Selected Measurements 

A. The building measures approximately 36’ in the north-south direction and 40’ in the east-west 
direction. The building is a 2 ½ and partial 3 story building. The northeast corner of the home 
has a bay window approximately 15’ wide and is 3 stories tall. The south side of the home has a 
bay window approximately 10’ wide. The south west corner of the building has a 15’ wide x 20’ 
long single story addition. The basement consists of a 24’ wide x 28’ long full depth basement 
and several areas of the basement having a crawl space. The exterior of the first floor has brick 
and stucco from the basement level to the top of the first floor (approximately 11’ tall). The 
exterior brick and stucco are cracked and deteriorating at several locations on the building.  The 
floor joists at the south basement wall have rotated out of plumb. The beams under the south 
west crawl space portion of the building have settled and rotated. The building has a brick 
chimney located at approximately the center of the 2 ½ story portion of the building. The 
chimney is visible in the basement, but does not extend full height thru the attic and roof. The 
attic at the 2 ½ story portion of the building consist of 2x4 rafter spaced at 24” on center. The 
attic is open framing with no ridge board at the peak. 

 

END OF SECTION 
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SECTION 02 82 00 

ASBESTOS REMOVAL 

PART 1  GENERAL 

1.01 Summary 

A. The Contractor shall adhere to all Federal, State, and Local rules, laws, and regulations and 
protocol with regard to asbestos removal during the execution of the work specified in these 
Contract Documents. The Contractor is encouraged to fully understand all rules and regulations 
established by applicable regulatory agencies regarding the management, handling, removal, 
and disposal of asbestos when demolishing structures and basements and conducting all other 
work associated with this Contract. 

 

END OF SECTION



 
 

 
City of Minot, ND 1  Cast-in-Place Concrete 
Relocate Home Sweet Home Structure  April 2018 
 

SECTION 03 30 00 

CAST-IN-PLACE CONCRETE 

PART 1  GENERAL 

1.01 Related Documents 

A. Drawings and general provisions of the Contract, including General and Supplementary Conditions 
and Division 01 Specification Sections, apply to this Section. 

1.02 Summary 

A. Section includes cast-in-place concrete, including formwork, reinforcement, concrete materials, 
mixture design, placement procedures, and finishes. 

B. Section also includes below-slab plastic sheet vapor barrier and drainage course. 

1.03 Definitions 

A. Cementitious Materials: Portland cement alone or in combination with fly ash; materials subject to 
compliance with requirements. 

B. W/C Ratio: The ratio by weight of water to cementitious materials. 

1.04 Action Submittals 

A. Product Data: For each type of product. 

B. Design Mixtures: For each concrete mixture. Submit alternate design mixtures when characteristics 
of materials, Project conditions, weather, test results, or other circumstances warrant adjustments. 

1. Indicate amounts of mixing water to be withheld for later addition at Project site. If no water is 
indicated, it is not allowable to add water at the project site. 

C. Steel Reinforcement Shop Drawings: Placing Drawings that detail fabrication, bending, and 
placement. Include bar sizes, lengths, material, grade, bar schedules, stirrup spacing, bent bar 
diagrams, bar arrangement, splices and laps, mechanical connections, tie spacing, hoop spacing, 
and supports for concrete reinforcement. 

D. Construction Joint Layout: Indicate proposed construction joints required to construct the structure. 

1. Location of construction joints is subject to approval of the Architect. 

1.05 Information Submittals 

A. Material Certificates: For each of the following, signed by manufacturers: 

1. Fly ash. 

2. Admixtures. 
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3. Curing compounds. 

4. Floor and slab treatments. 

5.  Bonding agents. 

6. Adhesives. 

7. Repair materials. 

B. Material Test Reports: For the following, from a qualified testing agency: 

1. Aggregates: Include service record data indicating absence of deleterious expansion of 
concrete dur to alkali aggregate reactivity. 

2. Field Quality Control Reports. 

1.06 Quality Assurance 

A. Before submitting design mixtures, review concrete design mixture and examine procedures for 
ensuring quality of concrete materials. Require representatives of each entity directly concerned 
with cast-in-place concrete to be involved, including the following: 

1. Contractor’s superintendent. 

2. Independent testing agency responsible for concrete design mixtures. 

3. Ready-mix concrete manufacturer. 

4. Concrete subcontractor. 

B. Review special instructions and testing and inspecting agency procedures for field quality control, 
concrete finishes and finishing, cold- and hot-weather concreting procedures, curing procedures, 
construction contraction and isolation joints, and joint-filler strips, vapor-retarder installation, 
anchor rod and anchorage device installation tolerances, concrete repair procedures, and concrete 
protection. 

C. Manufacturer Qualifications: A firm experienced in manufacturing ready-mixed concrete products 
and that complies with ASTM C 94/C 94M requirements for production facilities and equipment. 

D. Testing Agency Qualifications: An independent agency, acceptable to authorities having 
jurisdiction, qualified according to ASTM C 1077 and ASTM E 329 for testing indicated. 

1. Personnel conducting field tests shall be qualified as ACI Concrete Field Testing Technician, 
Grade 1, according to ACI CP-1 or an equivalent certification program. 

2. Personnel performing laboratory tests shall be ACI-certified Concrete Strength Testing 
Technician and Concrete Laboratory Testing Technician, Grade I. Testing agency laboratory 
supervisor shall be an ACI-certified Concrete Laboratory Testing Technician, Grade II. 

E. Welding Qualifications: Qualify procedures and personnel according to AWS D1.4/D 1/4M. 
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1.07 Delivery, Storage, and Handling 

A. Steel Reinforcement: Deliver, store, and handle steel reinforcement to prevent bending and 
damage. 

1.08 Field Conditions 

A. Cold-Weather Placement: Comply with ACI 306.1 and as follows. Protect concrete work from 
physical damage or reduced strength that could be caused by frost, freezing actions, or low 
temperatures. 

1. When average high and low temperature is expected to fall below 40 deg F (4.4 deg C) for 
three successive days, maintain delivered concrete mixture temperature within the temperature 
range required by ACI 301 (ACI 301M). 

2. Do not use frozen materials or materials containing ice or snow. Do not place concrete on 
frozen subgrade or on subgrade containing frozen materials. 

3. Do not use calcium chloride, salt, or other materials containing antifreeze agents or chemical 
accelerators unless otherwise specified and approved in mixture designs. 

B. Hot-Weather Placement: Comply with ACI 301 (ACI 301M) and as follows: 

1. Maintain concrete temperature below 90 deg F (32 deg C) at time of placement. Chilled 
mixing water or chopped ice may be used to control temperature, provided water equivalent of 
ice is calculated to total amount of mixing water. Using liquid nitrogen to cool concrete is 
Contractor's option. 

2. Fog-spray forms, steel reinforcement, and subgrade just before placing concrete. Keep 
subgrade uniformly moist without standing water, soft spots, or dry areas. 

PART 2  PRODUCTS 

2.01 Concrete – General 

A. ACI Publications: Comply with the following unless modified by requirements in the Contract 
Documents: 

1. ACI 301 (ACI 301M) for production of concrete materials. 

2. ACI 117 (ACI 117M) for placement tolerances. 

2.02 Form-Facing Materials 

A. Smooth-Formed Finished Concrete: Form-facing panels that provide continuous, true, and smooth 
concrete surfaces. Furnish in largest practicable sizes to minimize number of joints. 

1. Plywood, metal, or other approved panel materials. 

B. Rough-Formed Finished Concrete: Plywood, lumber, metal, or another approved material. Provide 
lumber dressed on at least two edges and one side for tight fit. 
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C. Forms for Cylindrical Columns, Pedestals, and Supports: Metal, glass-fiber-reinforced plastic, 
paper, or fiber tubes that produce surfaces with gradual or abrupt irregularities not exceeding 
specified formwork surface class. Provide units with sufficient wall thickness to resist plastic 
concrete loads without detrimental deformation. 

D. Void Forms: Biodegradable paper surface, treated for moisture resistance, structurally sufficient to 
support weight of plastic concrete and other superimposed loads. 

E. Chamfer Strips: Wood, metal, PVC, or rubber strips, 3/4 by 3/4 inch (19 by 19 mm), minimum. 

F. Rustication Strips: Wood, metal, PVC, or rubber strips, kerfed for ease of form removal. 

G. Form-Release Agents: Commercially formulated form-release agent that does not bond with, stain, 
or adversely affect concrete surfaces and does not impair subsequent treatments of concrete 
surfaces. 

1. Formulate form-release agent with rust inhibitor for steel form-facing materials. 

H. Form Ties: Factory-fabricated, removable or snap-off glass-fiber-reinforced plastic or metal form 
ties designed to resist lateral pressure of fresh concrete on forms and to prevent spalling of concrete 
on removal. 

1. Furnish units that leave no corrodible metal closer than 1 inch (25 mm) to the plane of 
exposed concrete surface. 

2. Furnish ties that, when removed, leave holes no larger than 1 inch (25 mm) in diameter in 
concrete surface. 

3. Furnish ties with integral water-barrier plates to walls indicated to receive dampproofing or 
waterproofing. 

2.03 Steel Reinforcement 

A. Reinforcing Bars: ASTM A 615/A 615M, Grade 60 (Grade 420), deformed. 

B. Low-Alloy-Steel Reinforcing Bars: ASTM A 706/A 706M, deformed. 

C. Plain-Steel Welded-Wire Reinforcement: ASTM A 1064/A 1064M, plain, fabricated from as-
drawn steel wire into flat sheets. 

D. Deformed-Steel Welded-Wire Reinforcement: ASTM A 1064/A 1064M, flat sheet. 

2.04 Reinforcement Accessories 

A. Joint Dowel Bars: ASTM A 615/A 615M, Grade 60 (Grade 420), plain-steel bars, cut true to length 
with ends square and free of burrs. 

B. Bar Supports: Bolsters, chairs, spacers, and other devices for spacing, supporting, and fastening 
reinforcing bars and welded-wire reinforcement in place. Manufacture bar supports from steel wire, 
plastic, or precast concrete according to CRSI's "Manual of Standard Practice," of greater 
compressive strength than concrete and as follows: 
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1. For concrete surfaces exposed to view, where legs of wire bar supports contact forms, use 
CRSI Class 1 plastic-protected steel wire or CRSI Class 2 stainless-steel bar supports. 

2. Precast blocks are allowed only for slab-on grade. 

2.05 Concrete Materials 

A. Source Limitations: Obtain each type or class of cementitious material of the same brand from the 
same manufacturer's plant, obtain aggregate from single source, and obtain admixtures from single 
source from single manufacturer. 

B. Cementitious Materials: 

1. Portland Cement: ASTM C 150/C 150M, Type I or Type II, gray. 

2. Fly Ash: ASTM C 618, Class F or C as provided by Coal Creek Station. 

C. Normal-Weight Aggregates: ASTM C 33/C 33M, Class 3S coarse aggregate or better, graded. 
Provide aggregates from a single source with documented service record data of at least 10 years' 
satisfactory service in similar applications and service conditions using similar aggregates and 
cementitious materials. 

1. Maximum Coarse-Aggregate Size: 1-inch (25 mm) or ¾-inch (19 mm) nominal. 

2. Fine Aggregate: Free of materials with deleterious reactivity to alkali in cement. 

D. Air-Entraining Admixture: ASTM C 260/C 260M. 

E. Chemical Admixtures: Certified by manufacturer to be compatible with other admixtures and that 
do not contribute water-soluble chloride ions exceeding those permitted in hardened concrete. Do 
not use calcium chloride or admixtures containing calcium chloride. Contractor and ready-mix 
supplier may select from any of the listed admixtures: 

1. Water-Reducing Admixture: ASTM C 494/C 494M, Type A. 

2. Retarding Admixture: ASTM C 494/C 494M, Type B. 

3. Water-Reducing and Retarding Admixture: ASTM C 494/C 494M, Type D. 

4. High-Range, Water-Reducing Admixture: ASTM C 494/C 494M, Type F. 

F. Water: ASTM C 94/ C 94 M and potable. 

2.06 Vapor Retarders and Drainage Course 

A. Sheet Vapor Retarder: Polyethylene sheet, ASTM D 4397, not less than 10 mils (0.25 mm) thick. 

B. Drainage Course: Free draining sand with less than 7% passing the #200 sieve. Sand shall meet the 
ASTM C33 fine aggregate Class 1S or better deleterious limits. 
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2.07 Curing Materials 

A. Evaporation Vapor Retarder: Polyethylene sheet, ASTM D 4397, not less than 10 mils (0.25 mm) 
thick. 

B. Drainage Course: Free draining sand with less than 7% passing the #200 sieve. Sand shall meet the 
ASTM C33 fine aggregate Class 1S or better deleterious limits. 

2.08 Curing Materials 

A. Evaporation Retarder: Waterborne, monomolecular film forming, manufactured for application to 
fresh concrete. 

B. Absorptive Cover: AASHTO M 182, Class 2, burlap cloth made from jute or kenaf, weighing 
approximately 9 oz./sq. yd. (305 g/sq. m) when dry. 

C. Moisture-Retaining Cover: ASTM C 171, polyethylene film or white burlap-polyethylene sheet. 

D. Water: Potable. 

E. Clear, Waterborne, Membrane-Forming Curing Compound: ASTM C 309, Type 1, Class B, 
dissipating. 

F. Clear, Waterborne, Membrane-Forming Curing and Sealing Compound: ASTM C 1315, Type 1, 
Class A. 

2.09 Related Materials 

A. Expansion- and Isolation-Joint-Filler Strips: ASTM D 1751, asphalt-saturated cellulosic fiber. 

B. Bonding Agent: ASTM C 1059/C 1059M, Type II, non-redispersible, acrylic emulsion or styrene 
butadiene. 

2.10 Repair Materials 

A. Repair Underlayment: Cement-based, polymer-modified, self-leveling product that can be applied 
in thicknesses from 1/8 inch (3.2 mm) and that can be feathered at edges to match adjacent floor 
elevations. 

1. Cement Binder: ASTM C 150/C 150M, portland cement or hydraulic or blended hydraulic 
cement as defined in ASTM C 219. 

2. Primer: Product of underlayment manufacturer recommended for substrate, conditions, and 
application. 

3. Aggregate: Well-graded, washed gravel, 1/8 to 1/4 inch (3.2 to 6 mm) or coarse sand as 
recommended by underlayment manufacturer. 

4. Compressive Strength: Not less than 4,000 psi at 28 days when tested according to 
ASTM C 109/C 109M. 
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B. Repair Overlayment: Cement-based, polymer-modified, self-leveling product that can be applied in 
thicknesses from 1/4 inch (6.4 mm) and that can be filled in over a scarified surface to match 
adjacent floor elevations. 

1. Cement Binder: ASTM C 150/C 150M, portland cement or hydraulic or blended hydraulic 
cement as defined in ASTM C 219. 

2. Primer: Product of topping manufacturer recommended for substrate, conditions, and 
application. 

3. Aggregate: Well-graded, washed gravel, 1/8 to 1/4 inch (3.2 to 6 mm) or coarse sand as 
recommended by topping manufacturer. 

4. Compressive Strength: Not less than 5000 psi (34.5 MPa) at 28 days when tested according to 
ASTM C 109/C 109M. 

2.11 Concrete Mixtures – General 

A. Prepare design mixtures for each type and strength of concrete, proportioned on the basis of 
laboratory trial mixture or field test data, or both, according to ACI 301 (ACI 301M). 

1. Use a qualified independent testing agency for preparing and reporting proposed mixture 
designs based on laboratory trial mixtures. 

B. Cementitious Materials:  Limit percentage, by weight, of cementitious materials other than portland 
cement in concrete as follows: 

1. Fly Ash: 25 percent. 

C. Limit water-soluble, chloride-ion content in hardened concrete to 0.06 percent by weight of 
cement. 

D. Admixtures: Use admixtures according to manufacturer's written instructions. 

1. Use water-reducing high-range water-reducing or plasticizing admixture in concrete, as 
required, for placement and workability. 

2. Use water-reducing and -retarding admixture when required by high temperatures, low 
humidity, or other adverse placement conditions. 

3. Use water-reducing admixture in pumped concrete, concrete for heavy-use industrial slabs and 
parking structure slabs, concrete required to be watertight, and concrete with a w/c ratio below 
0.50. 

2.12 Concrete Mixtures for Building Elements 

A. Footings: Normal-weight concrete. 

1. Minimum Compressive Strength: 3000 psi (20.7 MPa) at 28 days. 
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2. Slump Limit: Plus or minus 1 inch (25 mm) from the slump indicated on the approved mix 
design. 

3. Air Content: 6.0 percent, plus or minus 1.0 percent at point of delivery for 1-inch (25-mm) or 
3/4-inch (19-mm) nominal maximum aggregate size. 

B. Foundation Walls/Piers: Normal-weight concrete. 

1. Minimum Compressive Strength: 4000 psi (27.6 Mpa) at 28 days. 

2. Maximum W/C Ratio: 0.48 

3. Slump Limit: Plus or minus 1 inch (25 mm) from the slump indicated on the approved mix 
design. 

4. Air Content: 6.0 percent, plus or minus 1.0 percent at point of delivery for 1-inch (25-mm) or 
3/4-inch (19 mm) nominal maximum aggregate size. 

C. Slabs-on-Grade: Normal-weight concrete 

1. Minimum Compressive Strength: 4000 psi (27.6 MPa) at 28 days. 

2. Maximum W/C Ratio: 0.48. 

3. Minimum Cementitious Materials Content: 540 lb/cu. yd. (320 kg/cu.m). 

4. Slump Limit: Plus or minus 1 inch (25 mm) from slump indicated on the approved mix 
design. 

5. Air Content: Do not allow air content of trowel-finished floors to exceed 3 percent. 

2.13 Fabricating Reinforcement 

A. Fabricate steel reinforcement according to CRSI’s “Manual of Standard Practice.” 

2.14 Concrete Mixing 

A. Ready-Mixed Concrete: Measure, batch, mix, and deliver concrete according to 
ASTM C 94/C 94M, and furnish batch ticket information. 

1. Ready-Mixed Concrete: Measure, batch, mix, and deliver concrete according to 
ASTM C 94/C 94M, and furnish batch ticket information. 

PART 3  EXECUTION 

3.01 Formwork Installation 

A. Design, erect, shore, brace, and maintain formwork, according to ACI 301 (ACI 301M), to support 
vertical, lateral, static, and dynamic loads, and construction loads that might be applied, until 
structure can support such loads. 
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B. Construct formwork so concrete members and structures are of size, shape, alignment, elevation, 
and position indicated, within tolerance limits of ACI 117 (ACI 117M). 

C. Limit concrete surface irregularities, designated by ACI 347 as abrupt or gradual, as follows: 

1. Class A, 1/8 inch (3.2 mm) for smooth-formed finished surfaces. 

2. Class B, 1/4 inch (6 mm) for rough-formed finished surfaces. 

D. Construct forms tight enough to prevent loss of concrete mortar. 

E. Construct forms for easy removal without hammering or prying against concrete surfaces. Provide 
crush or wrecking plates where stripping may damage cast-concrete surfaces. Provide top forms for 
inclined surfaces steeper than 1.5 horizontal to 1 vertical. 

1. Install keyways, reglets, recesses, and the like, for easy removal. 

2. Do not use rust-stained steel form-facing material. 

F. Set edge forms, bulkheads, and intermediate screed strips for slabs to achieve required elevations 
and slopes in finished concrete surfaces. Provide and secure units to support screed strips; use 
strike-off templates or compacting-type screeds. 

G. Provide temporary openings for cleanouts and inspection ports where interior area of formwork is 
inaccessible. Close openings with panels tightly fitted to forms and securely braced to prevent loss 
of concrete mortar. Locate temporary openings in forms at inconspicuous locations. 

H. Chamfer exterior corners and edges of permanently exposed concrete. 

I. Form openings, chases, offsets, sinkages, keyways, reglets, blocking, screeds, and bulkheads 
required in the Work. Determine sizes and locations from trades providing such items. 

J. Clean forms and adjacent surfaces to receive concrete. Remove chips, wood, sawdust, dirt, and 
other debris just before placing concrete. 

K. Retighten forms and bracing before placing concrete, as required, to prevent mortar leaks and 
maintain proper alignment. 

L. Coat contact surfaces of forms with form-release agent, according to manufacturer's written 
instructions, before placing reinforcement. 

3.02 Embedded Item Installation 

A. Place and secure anchorage devices and other embedded items required for adjoining work that is 
attached to or supported by cast-in-place concrete. Use setting drawings, templates, diagrams, 
instructions, and directions furnished with items to be embedded. 

1. Install anchor rods, accurately located, to elevations required and within tolerances in 
Section 7.5 of AISC 303, summarized as follows: 
a. +/- ¼” from indicated dimensions, and not more than ¼” per 100 LF along any column 

line, not to exceed 1” along a column grid. 
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3.03 Removing and Reusing Forms 

A. General: Formwork for sides of beams, walls, columns, and similar parts of the Work that does not 
support weight of concrete may be removed after cumulatively curing at not less than 50 deg F (10 
deg C) for 48 hours after placing concrete. Concrete has to be hard enough to not be damaged by 
form-removal operations, and curing and protection operations need to be maintained. 

1. Remove forms only if shores have been arranged to permit removal of forms without 
loosening or disturbing shores. 

B. Clean and repair surfaces of forms to be reused in the Work. Split, frayed, delaminated, or 
otherwise damaged form-facing material are not acceptable for exposed surfaces. Apply new form-
release agent. 

C. When forms are reused, clean surfaces, remove fins and laitance, and tighten to close joints. Align 
and secure joints to avoid offsets. Do not use patched forms for exposed concrete surfaces unless 
approved by Architect. 

3.04 Vapor-Retarder and Drainage Course Installation 

A. Sheet Vapor Retarders: Place, protect, and repair sheet vapor retarder according to ASTM E 1643 
and manufacturer's written instructions. 

1. Lap joints 6 inches (150 mm) and seal with manufacturer's recommended tape. 

B. Place drainage course over the plastic sheet vapor barrier. 

1. Compact with vibrating equipment to uniform compaction that is not less than 98% of 
maximum dry unit weight as per ASTM D698. 

3.05 Steel Reinforcement Installation 

A. General: Comply with CRSI's "Manual of Standard Practice" for fabricating, placing, and 
supporting reinforcement. 

1. Do not cut or puncture vapor retarder. Repair damage and reseal vapor retarder before placing 
concrete. 

B. Clean reinforcement of loose rust and mill scale, earth, ice, and other foreign materials that reduce 
bond to concrete. 

C. Accurately position, support, and secure reinforcement against displacement. Locate and support 
reinforcement with bar supports to maintain minimum concrete cover. Do not tack weld crossing 
reinforcing bars. 

1. Weld reinforcing bars according to AWS D1.4/D1.4M, where indicated. 

D. Set wire ties with ends directed into concrete, not toward exposed concrete surfaces. 
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E. Install welded-wire reinforcement in longest practicable lengths on bar supports spaced to 
minimize sagging. Lap edges and ends of adjoining sheets at least one mesh spacing. Offset laps of 
adjoining sheet widths to prevent continuous laps in either direction. Lace overlaps with wire. 

3.06 Joints 

A. General: Construct joints true to line with faces perpendicular to surface plane of concrete. 

B. Construction Joints: Install so strength and appearance of concrete are not impaired, at locations 
indicated or as approved by Architect. 

1. Place joints perpendicular to main reinforcement. Continue reinforcement across construction 
joints unless otherwise indicated. Continue reinforcement through sides of strip placements of 
floors and slabs. 

2. Do not use keyed joints. 

3. Locate joints for slabs where indicated. 

4. Locate horizontal joints in walls and columns at underside of floors, slabs, beams, and girders 
and at the top of footings or floor slabs. 

5. Space vertical joints in walls as indicated. Locate joints beside piers integral with walls, near 
corners, and in concealed locations where possible. 

6. Use a bonding agent at locations where fresh concrete is placed against hardened or partially 
hardened concrete surfaces. 

C. Contraction Joints in Slabs-on-Grade: Form weakened-plane contraction joints, sectioning concrete 
into areas as indicated. Construct contraction joints for a depth equal to at least one-fourth of 
concrete thickness as follows: 

1. Sawed Joints: Form contraction joints with power saws equipped with shatterproof abrasive or 
diamond-rimmed blades. Cut 1/8-inch- (3.2-mm-) wide joints into concrete when cutting 
action does not tear, abrade, or otherwise damage surface and before concrete develops 
random contraction cracks. 

D. Isolation Joints in Slabs-on-Grade: After removing formwork, install joint-filler strips at locations 
as indicated. 

1. Terminate full-width joint-filler strips not less than 1/2 inch (13 mm) or more than 1 inch (25 
mm) below finished concrete surface where joint sealants, specified in Section 079200 "Joint 
Sealants," are indicated. 

2. Install joint-filler strips in lengths as long as practicable. Where more than one length is 
required, lace or clip sections together. 

E. Doweled Joints: Install dowel bars and support assemblies at joints where indicated. Lubricate or 
asphalt coat one-half of dowel length to prevent concrete bonding to one side of joint. 
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3.07 Concrete Placement 

A. Before placing concrete, verify that installation of formwork, reinforcement, and embedded items 
is complete and that required inspections are completed. 

B. Do not add water to concrete during delivery, at Project site, or during placement unless such water 
is indicated in the approved mix designs. 

C. Before test sampling and placing concrete, water may be added at Project site, subject to limitations 
of ACI 301 (ACI 301M) if such water is indicated in the approved mix design. 

1. Do not add water to concrete after adding high-range water-reducing admixtures to mixture. 

D. Deposit concrete continuously in one layer or in horizontal layers of such thickness that no new 
concrete is placed on concrete that has hardened enough to cause seams or planes of weakness. If a 
section cannot be placed continuously, provide construction joints as indicated. Deposit concrete to 
avoid segregation. 

1. Deposit concrete in horizontal layers of depth not to exceed formwork design pressures and in 
a manner to avoid inclined construction joints. 

2. Consolidate placed concrete with mechanical vibrating equipment according to ACI 301 (ACI 
301M). 

3. Do not use vibrators to transport concrete inside forms. Insert and withdraw vibrators 
vertically at uniformly spaced locations to rapidly penetrate placed layer and at least 6 inches 
(150 mm) into preceding layer. Do not insert vibrators into lower layers of concrete that have 
begun to lose plasticity. At each insertion, limit duration of vibration to time necessary to 
consolidate concrete and complete embedment of reinforcement and other embedded items 
without causing mixture constituents to segregate. 

E. Deposit and consolidate concrete for floors and slabs in a continuous operation, within limits of 
construction joints, until placement of a panel or section is complete. 

1. Consolidate concrete during placement operations, so concrete is thoroughly worked around 
reinforcement and other embedded items and into corners. 

2. Maintain reinforcement in position on chairs during concrete placement. 

3. Screed slab surfaces with a straightedge and strike off to correct elevations. 

4. Slope surfaces uniformly to drains where required. 

5. Begin initial floating using bull floats or darbies to form a uniform and open-textured surface 
plane, before excess bleedwater appears on the surface. Do not further disturb slab surfaces 
before starting finishing operations. 

3.08 Finishing Formed Surfaces 

A. Rough-Formed Finish: As-cast concrete texture imparted by form-facing material with tie holes 
and defects repaired and patched. Remove fins and other projections that exceed specified limits on 
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formed-surface irregularities. 

1. Apply to concrete surfaces not specifically indicated for smooth-formed finish. 

B. Smooth-Formed Finish: As-cast concrete texture imparted by form-facing material, arranged in an 
orderly and symmetrical manner with a minimum of seams. Repair and patch tie holes and defects. 
Remove fins and other projections that exceed specified limits on formed-surface irregularities. 

1. Apply to concrete surfaces exposed to public view, to receive a rubbed finish, and at locations 
specifically indicated. 

C. Rubbed Finish: Apply the following to smooth-formed finished as-cast concrete, where indicated: 

1. Grout-Cleaned Finish: Wet concrete surfaces and apply grout of a consistency of thick paint to 
coat surfaces and fill small holes. Mix 1-part portland cement to 1-1/2 parts fine sand with a 
1:1 mixture of bonding admixture and water. Add white portland cement in amounts 
determined by trial patches, so color of dry grout matches adjacent surfaces. Scrub grout into 
voids and remove excess grout. When grout whitens, rub surface with clean burlap and keep 
surface damp by fog spray for at least 36 hours. 

D. Related Unformed Surfaces: At tops of walls, horizontal offsets, and similar unformed surfaces 
adjacent to formed surfaces, strike off smooth and finish with a texture matching adjacent formed 
surfaces. Continue final surface treatment of formed surfaces uniformly across adjacent unformed 
surfaces unless otherwise indicated. 

3.09 Finishing Floors and Slabs 

A. General: Comply with ACI 302.1R recommendations for screeding, restraightening, and finishing 
operations for concrete surfaces. Do not wet concrete surfaces. 

B. Float Finish: Consolidate surface with power-driven floats or by hand floating if area is small or 
inaccessible to power-driven floats. Restraighten, cut down high spots, and fill low spots. Repeat 
float passes and restraightening until surface is left with a uniform, smooth, granular texture. 

1. Apply float finish to surfaces to receive trowel finish and to be covered with fluid-applied or 
sheet waterproofing, built-up or membrane roofing, or sand-bed terrazzo. 

C. Trowel Finish: After applying float finish, apply first troweling and consolidate concrete by hand 
or power-driven trowel. Continue troweling passes and restraighten until surface is free of trowel 
marks and uniform in texture and appearance. Grind smooth any surface defects that would 
telegraph through applied coatings or floor coverings. 

1. Apply a trowel finish to surfaces indicated exposed to view or to be covered with resilient 
flooring, carpet, ceramic or quarry tile set over a cleavage membrane, paint, or another thin-
film-finish coating system. 

2. Finish and measure surface, so gap at any point between concrete surface and an unleveled, 
freestanding, 10-ft.- (3.05-m-) long straightedge resting on two high spots and placed 
anywhere on the surface does not exceed 3/16 inch (4.8 mm). 
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D. Broom Finish: Apply a broom finish to exterior concrete platforms, steps, ramps, and elsewhere as 
indicated. 

1. Immediately after float finishing, slightly roughen trafficked surface by brooming with fiber-
bristle broom perpendicular to main traffic route. Coordinate required final finish with 
Architect before application. 

3.10 Miscellaneous Concrete Item Installation 

A. Filling In: Fill in holes and openings left in concrete structures after work of other trades is in place 
unless otherwise indicated. Mix, place, and cure concrete, as specified, to blend with in-place 
construction. Provide other miscellaneous concrete filling indicated or required to complete the 
Work. 

B. Curbs: Provide monolithic finish to interior curbs by stripping forms while concrete is still green 
and by steel-troweling surfaces to a hard, dense finish with corners, intersections, and terminations 
slightly rounded. 

C. Equipment Bases and Foundations: 

1. Coordinate sizes and locations of concrete bases with actual equipment provided. 

2. Construct concrete bases 6 inches ((150 mm))   high unless otherwise indicated, and extend 
base not less than 6 inches (150 mm) in each direction beyond the maximum dimensions of 
supported equipment unless otherwise indicated or unless required for seismic anchor support. 

3. Minimum Compressive Strength: as per floor slab mix design requirements. 

4. Install dowel rods to connect concrete base to concrete floor. Unless otherwise indicated, 
install dowel rods on 18-inch (450-mm) centers around the full perimeter of concrete base. 

5. For supported equipment, install epoxy-coated anchor bolts that extend through concrete base 
and anchor into structural concrete substrate. 

6. Prior to pouring concrete, place and secure anchorage devices. Use setting drawings, 
templates, diagrams, instructions, and directions furnished with items to be embedded. 

7. Cast anchor-bolt insert into bases. Install anchor bolts to elevations required for proper 
attachment to supported equipment. 

3.11 Concrete Protecting and Curing 

A. General: Protect freshly placed concrete from premature drying and excessive cold or hot 
temperatures. Comply with ACI 306.1 for cold-weather protection and ACI 301 (ACI 301M) for 
hot-weather protection during curing. 

B. Evaporation Retarder: Apply evaporation retarder to unformed concrete surfaces if hot, dry, or 
windy conditions cause moisture loss approaching 0.2 lb/sq. ft. x h (1 kg/sq. m x h) before and 
during finishing operations. Apply according to manufacturer's written instructions after placing, 
screeding, and bull floating or darbying concrete, but before float finishing. 
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C. Formed Surfaces: Cure formed concrete surfaces, including underside of beams, supported slabs, 
and other similar surfaces. If forms remain during curing period, moist cure after loosening forms. 
If removing forms before end of curing period, continue curing for remainder of curing period. 

D. Unformed Surfaces: Begin curing immediately after finishing concrete. Cure unformed surfaces, 
including floors and slabs, concrete floor toppings, and other surfaces. 

E. Cure concrete according to ACI 308.1, by one or a combination of the following methods: 

1. Moisture Curing: Keep surfaces continuously moist for not less than seven days with the 
following materials: 
a. Water. 
b. Continuous water-fog spray. 
c. Absorptive cover, water saturated, and kept continuously wet. Cover concrete surfaces 

and edges with 12-inch (300-mm) lap over adjacent absorptive covers. 

2. Moisture-Retaining-Cover Curing: Cover concrete surfaces with moisture-retaining cover for 
curing concrete, placed in widest practicable width, with sides and ends lapped at least 12 
inches (300 mm), and sealed by waterproof tape or adhesive. Cure for not less than seven 
days. Immediately repair any holes or tears during curing period, using cover material and 
waterproof tape. 
a. Moisture cure or use moisture-retaining covers to cure concrete surfaces to receive floor 

coverings. 
b. Moisture cure or use moisture-retaining covers to cure concrete surfaces to receive 

penetrating liquid floor treatments. 
c. Cure concrete surfaces to receive floor coverings with either a moisture-retaining cover 

or a curing compound that the manufacturer certifies does not interfere with bonding of 
floor covering used on Project. 

3. Curing Compound: Apply uniformly in continuous operation by power spray or roller 
according to manufacturer's written instructions. Recoat areas subjected to heavy rainfall 
within three hours after initial application. Maintain continuity of coating and repair damage 
during curing period. 
a. Do not use curing compound on floor slabs. 

4. Curing and Sealing Compound: Apply uniformly to floors and slabs indicated in a continuous 
operation by power spray or roller according to manufacturer's written instructions. Recoat 
areas subjected to heavy rainfall within three hours after initial application. Repeat process 24 
hours later and apply a second coat. Maintain continuity of coating and repair damage during 
curing period. 
a. Where not indicated, use on all permanently exposed interior concrete floor slabs. 

3.12 Joint Filling 

A. Prepare, clean, and install joint filler according to manufacturer's written instructions. 

1. Defer joint filling until concrete has aged at least one month(s). Do not fill joints until 
construction traffic has permanently ceased. 

B. Remove dirt, debris, saw cuttings, curing compounds, and sealers from joints; leave contact faces 
of joints clean and dry. 
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C. Install semirigid joint filler full depth in saw-cut joints and at least 2 inches (50 mm) deep in 
formed joints. Overfill joint and trim joint filler flush with top of joint after hardening. 

3.13 Concrete Surface Repairs 

A. Defective Concrete: Repair and patch defective areas when approved by Architect. Remove and 
replace concrete that cannot be repaired and patched to Architect's approval. 

B. Patching Mortar: Mix dry-pack patching mortar, consisting of 1-part portland cement to 2-1/2 parts 
fine aggregate passing a No. 16 (1.18-mm) sieve, using only enough water for handling and 
placing. 

C. Repairing Formed Surfaces: Surface defects include color and texture irregularities, cracks, spalls, 
air bubbles, honeycombs, rock pockets, fins and other projections on the surface, and stains and 
other discolorations that cannot be removed by cleaning. 

1. Immediately after form removal, cut out honeycombs, rock pockets, and voids more than 1/2 
inch (13 mm) in any dimension to solid concrete. Limit cut depth to 3/4 inch (19 mm). Make 
edges of cuts perpendicular to concrete surface. Clean, dampen with water, and brush-coat 
holes and voids with bonding agent. Fill and compact with patching mortar before bonding 
agent has dried. Fill form-tie voids with patching mortar or cone plugs secured in place with 
bonding agent. 

2. Repair defects on surfaces exposed to view by blending white portland cement and standard 
portland cement so that, when dry, patching mortar matches surrounding color. Patch a test 
area at inconspicuous locations to verify mixture and color match before proceeding with 
patching. Compact mortar in place and strike off slightly higher than surrounding surface. 

3. Repair defects on concealed formed surfaces that affect concrete's durability and structural 
performance as determined by Architect. 

D. Repairing Unformed Surfaces: Test unformed surfaces, such as floors and slabs, for finish and 
verify surface tolerances specified for each surface. Correct low and high areas. Test surfaces 
sloped to drain for trueness of slope and smoothness; use a sloped template. 

1. Repair finished surfaces containing defects. Surface defects include spalls, popouts, 
honeycombs, rock pockets, crazing and cracks in excess of 0.01 inch (0.25 mm) wide or that 
penetrate to reinforcement or completely through unreinforced sections regardless of width, 
and other objectionable conditions. 

2. After concrete has cured at least 14 days, correct high areas by grinding. 

3. Correct localized low areas during or immediately after completing surface finishing 
operations by cutting out low areas and replacing with patching mortar. Finish repaired areas 
to blend into adjacent concrete. 

4. Correct other low areas scheduled to receive floor coverings with a repair underlayment. 
Prepare, mix, and apply repair underlayment and primer according to manufacturer's written 
instructions to produce a smooth, uniform, plane, and level surface. Feather edges to match 
adjacent floor elevations. 
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5. Correct other low areas scheduled to remain exposed with a repair topping. Cut out low areas 
to ensure a minimum repair topping depth of 1/4 inch (6 mm) to match adjacent floor 
elevations. Prepare, mix, and apply repair topping and primer according to manufacturer's 
written instructions to produce a smooth, uniform, plane, and level surface. 

6. Repair defective areas, except random cracks and single holes 1 inch (25 mm) or less in 
diameter, by cutting out and replacing with fresh concrete. Remove defective areas with clean, 
square cuts and expose steel reinforcement with at least a 3/4-inch (19-mm) clearance all 
around. Dampen concrete surfaces in contact with patching concrete and apply bonding agent. 
Mix patching concrete of same materials and mixture as original concrete, except without 
coarse aggregate. Place, compact, and finish to blend with adjacent finished concrete. Cure in 
same manner as adjacent concrete. 

7. Repair random cracks and single holes 1 inch (25 mm) or less in diameter with patching 
mortar. Groove top of cracks and cut out holes to sound concrete and clean off dust, dirt, and 
loose particles. Dampen cleaned concrete surfaces and apply bonding agent. Place patching 
mortar before bonding agent has dried. Compact patching mortar and finish to match adjacent 
concrete. Keep patched area continuously moist for at least 72 hours. 

E. Perform structural repairs of concrete, subject to Architect's approval, using epoxy adhesive and 
patching mortar. 

F. Repair materials and installation not specified above may be used, subject to Architect's approval. 

3.14 Field Quality Control 

A. Testing Agency: Engage a qualified testing and inspecting agency to perform tests and inspections 
and to submit reports. 

B. Inspections: 

1. Steel reinforcement welding, for ASTM A615 reinforcing steel. 
a. ASTM A706 reinforcing steel does not require inspections. 

2. Headed bolts and studs. 

C. Soil Tests: Compaction of drainage course shall be verified by in-place testing. 

1. Tests using standard ASTM test methods. 

2. Perform one test for every 2,000 square feet of floor area. 

D. Concrete Tests: Testing of composite samples of fresh concrete obtained according to 
ASTM C 172/C 172M shall be performed according to the following requirements: 

1. Testing Frequency: Obtain one composite sample for each day's pour of each concrete mixture 
exceeding 5 cu. yd. (4 cu. m), but less than 25 cu. yd. (19 cu. m), plus one set for each 
additional 50 cu. yd. (38 cu. m) or fraction thereof. 
a. When frequency of testing provides fewer than five compressive-strength tests for each 

concrete mixture, testing shall be conducted from at least five randomly selected batches 
or from each batch if fewer than five are used. 
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2. Slump: ASTM C 143/C 143M; one test at point of placement for each composite sample, but 
not less than one test for each day's pour of each concrete mixture. Perform additional tests 
when concrete consistency appears to change. 

3. Air Content: ASTM C 231/C 231M, pressure method, for normal-weight concrete; one test for 
each composite sample, but not less than one test for each day's pour of each concrete mixture. 

4. Concrete Temperature: ASTM C 1064/C 1064M; one test hourly when air temperature is 40 
deg F (4.4 deg C) and below or 80 deg F (27 deg C) and above, and one test for each 
composite sample. 

5. Compression Test Specimens: ASTM C 31/C 31M. 
a. Cast and laboratory cure two sets of two standard cylinder specimens (4 total) for each 

composite sample. 
b. Cast and field cure two sets of two standard cylinder specimens for each composite 

sample when cold weather concrete conditions are present. 

6. Compressive-Strength Tests: ASTM C 39/C 39M; test one set of two laboratory-cured 
specimens at 7 days and one set of two specimens at 28 days. 
a. When field-cured specimens are required, test one set of two field-cured specimens at 7 

days and one set of two specimens at 28 days. 
b. A compressive-strength test shall be the average compressive strength from a set of two 

specimens obtained from same composite sample and tested at age indicated. 

7. When strength of field-cured cylinders is less than 85 percent of companion laboratory-cured 
cylinders, Contractor shall evaluate operations and provide corrective procedures for 
protecting and curing in-place concrete. 

8. Strength of each concrete mixture will be satisfactory if every average of any three, 
consecutive compressive-strength tests equals or exceeds specified compressive strength and 
no compressive-strength test value falls below specified compressive strength by more than 
500 psi (3.4 MPa). 

9. Test results shall be reported in writing to Architect, concrete manufacturer, and Contractor 
within 48 hours of testing. Reports of compressive-strength tests shall contain Project 
identification name and number, date of concrete placement, name of concrete testing and 
inspecting agency, location of concrete batch in Work, design compressive strength at 28 
days, concrete mixture proportions and materials, compressive breaking strength, and type of 
break for both 7- and 28-day tests. 

10. Nondestructive Testing: Impact hammer, sonoscope, or other nondestructive device may be 
permitted by Architect but will not be used as sole basis for approval or rejection of concrete. 

11. Additional Tests: Testing and inspecting agency shall make additional tests of concrete when 
test results indicate that slump, air entrainment, compressive strengths, or other requirements 
have not been met, as directed by Architect. Testing and inspecting agency may conduct tests 
to determine adequacy of concrete by cored cylinders complying with ASTM C 42/C 42M or 
by other methods as directed by Architect. 

12. Additional testing and inspecting, at Contractor's expense, will be performed to determine 
compliance of replaced or additional work with specified requirements. 
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13. Correct deficiencies in the Work that test reports and inspections indicate do not comply with 
the Contract Documents. 

 

END OF SECTION 
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SECTION 05 12 00 

STRUCTURAL STEEL FRAMING 

PART 1  GENERAL 

1.01 Related Documents 

A. Drawings and general provisions of the Contract, including General and Supplementary Conditions 
and Division 01 Specification Sections, apply to this Section. 

1.02 Summary 

A. Section includes: 

1. Structural steel. 

2. Grout. 

1.03 Definitions 

A. Structural Steel: Elements of the structural frame indicated on Drawings and as described in 
AISC 303, "Code of Standard Practice for Steel Buildings and Bridges.” 

1.04 Coordination 

A. Coordinate selection of shop primers with topcoats to be applied over them. Comply with paint and 
coating manufacturers' written recommendations to ensure that shop primers and topcoats are 
compatible with one another. 

B. Coordinate installation of anchorage items to be embedded in or attached to other construction 
without delaying the Work. Provide setting diagrams, sheet metal templates, instructions, and 
directions for installation. 

1.05 Action Submittals 

A. Shop Drawings: Show fabrication of structural-steel components. 

1. Include details of cuts, connections, splices, camber, holes, and other pertinent data. 

2. Include embedment Drawings. 

3. Indicate welds by standard AWS symbols, distinguishing between shop and field welds, and 
show size, length, and type of each weld. Show backing bars that are to be removed and 
supplemental fillet welds where backing bars are to remain. 

4. Indicate type, size, and length of bolts, distinguishing between shop and field bolts. Identify 
pretensioned and slip-critical, high-strength bolted connections. 

B. Delegated-Design Submittal: For structural-steel connections indicated to comply with design 
loads, include analysis data. 
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1.06 Informational Submittals 

A. Field quality control and special inspection reports. 

1.07 Quality Assurance 

A. Fabricator Qualifications: A qualified fabricator that participates in the AISC Quality Certification 
Program and is designated an AISC-Certified Plant, Category STD. 

B. Welding Qualifications: Qualify procedures and personnel according to AWS D1.1/D1.1M, 
"Structural Welding Code - Steel.” 

1. Welders and welding operators performing work on bottom-flange, demand-critical welds 
shall pass the supplemental welder qualification testing, as required by AWS D1.8/D1.8M. 
FCAW-S and FCAW-G shall be considered separate processes for welding personnel 
qualification. 

C. Comply with applicable provisions of the following specifications and documents: 

1. AISC 303. 

2. First subparagraph below applies to "High-Seismic Applications" as defined in AISC 360. 

3. AISC 360. 

4. RCSC's "Specification for Structural Joints Using ASTM A 325 or A 490 Bolts." 

1.08 Delivery, Storage, and Handling 

A. Store materials to permit easy access for inspection and identification. Keep steel members off 
ground and spaced by using pallets, dunnage, or other supports and spacers. Protect steel members 
and packaged materials from corrosion and deterioration. 

1. Do not store materials on structure in a manner that might cause distortion, damage, or 
overload to members or supporting structures. Repair or replace damaged materials or 
structures as directed. 

B. Store fasteners in a protected place in sealed containers with manufacturer's labels intact. 

1. Fasteners may be repackaged provided Owner's testing and inspecting agency observes 
repackaging and seals containers. 

2. Clean and relubricate bolts and nuts that become dry or rusty before use. 

3. Comply with manufacturers' written recommendations for cleaning and lubricating 
ASTM F 1852 fasteners and for retesting fasteners after lubrication. 



 
 

 
City of Minot, ND 3  Structural Steel Framing 
Relocate Home Sweet Home Structure  April 2018 

PART 2  PRODUCTS 

2.01 Performance Requirements 

A. Connections: Provide details of simple shear connections and braced frame connections required 
by the Contract Documents to be selected or completed by structural-steel fabricator to withstand 
loads indicated and comply with other information and restrictions indicated. 

1. Select and complete connections using schematic details indicated and AISC 360. 

2. Use Allowable Stress Design; data are given at service-load level. 

2.02 Structural Steel Materials 

A. W-Shapes: ASTM A 992/A 992M. 

B. Channels, Angles -Shapes: ASTM A 36/A 36M. 

C. Plate and Bar: ASTM A 36/A 36M. 

D. Cold-Formed Hollow Structural Sections: ASTM A 500/A 500M, Grade B, structural tubing. 

E. Corrosion-Resisting, Cold-Formed Hollow Structural Sections: ASTM A 847/A 847M, structural 
tubing. 

F. Steel Pipe: ASTM A 53/A 53M, Type E or Type S, Grade B. 

1. Weight Class: Standard. 

2. Finish: Black. 

G. Welding Electrodes: Comply with AWS requirements. 

2.03 Bolts, Connectors, and Anchors 

A. High-Strength Bolts, Nuts, and Washers: ASTM A 325 (ASTM A 325M), Type 1, heavy-hex steel 
structural bolts; ASTM A 563, Grade C, (ASTM A 563M, Class 8S) heavy-hex carbon-steel nuts; 
and ASTM F 436 (ASTM F 436M), Type 1, hardened carbon-steel washers; all with plain finish. 

1. Direct-Tension Indicators: ASTM F 959, Type 325 (ASTM F 959M, Type 8.8), compressible-
washer type with plain finish. 

B. Shear Connectors: ASTM A 108, Grades 1015 through 1020, headed-stud type, cold-finished 
carbon steel; AWS D1.1/D1.1M, Type B. 

C. Unheaded Anchor Rods: ASTM F 1554, Grade 36. 

1. Configuration: Straight. 

2. Nuts: ASTM A 563 (ASTM A 563M) heavy-hex carbon steel. 

3. Plate Washers: ASTM A 36/A 36M carbon steel. 
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4. Washers: ASTM F 436 (ASTM F 436M), Type 1, hardened carbon steel. 

5. Finish: Plain. 

D. Threaded Rods: ASTM A 36/A 36M. 

1. Nuts: ASTM A 563 (ASTM A 563M) heavy-hex carbon steel. 

2. Washers: ASTM F 436 (ASTM F 436M), Type 1, hardened carbon steel. 

3. Finish: Plain. 

2.04 Primer 

A. Primer: Fabricator's standard lead- and chromate-free, nonasphaltic, rust-inhibiting primer 
complying with MPI#79 and compatible with topcoat. 

B. Galvanizing Repair Paint:  ASTM A 780/A 780M. 

2.05 GROUT 

A. Nonmetallic, Shrinkage-Resistant Grout: ASTM C 1107/C 1107M, factory-packaged, nonmetallic 
aggregate grout, noncorrosive and nonstaining, mixed with water to consistency suitable for 
application and a 30-minute working time. 

2.06 FABRICATION 

A. Structural Steel: Fabricate and assemble in shop to greatest extent possible. Fabricate according to 
AISC 303, "Code of Standard Practice for Steel Buildings and Bridges," and to AISC 360. 

1. Camber structural-steel members where indicated. 

2. Fabricate beams with rolling camber up. 

3. Identify high-strength structural steel according to ASTM A 6/A 6M and maintain markings 
until structural steel has been erected. 

4. Mark and match-mark materials for field assembly. 

5. Retain subparagraph below if shop priming is required. 

6. Complete structural-steel assemblies, including welding of units, before starting shop-priming 
operations. 

B. Thermal Cutting: Perform thermal cutting by machine to greatest extent possible. 

1. Plane thermally cut edges to be welded to comply with requirements in AWS D1.1/D1.1M. 

C. Bolt Holes: Cut, drill, or punch standard bolt holes perpendicular to metal surfaces. 

D. Finishing: Accurately finish ends of columns and other members transmitting bearing loads. 
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E. Cleaning: Clean and prepare steel surfaces that are to remain unpainted according to SSPC-SP 2, 
"Hand Tool Cleaning."  

F. Shear Connectors: Prepare steel surfaces as recommended by manufacturer of shear connectors. 
Use automatic end welding of headed-stud shear connectors according to AWS D1.1/D1.1M and 
manufacturer's written instructions. 

G. Holes: Provide holes required for securing other work to structural steel and for other work to pass 
through steel members. 

1. Cut, drill, or punch holes perpendicular to steel surfaces. Do not thermally cut bolt holes or 
enlarge holes by burning. 

2. Baseplate Holes: Cut, drill, mechanically thermal cut, or punch holes perpendicular to steel 
surfaces. 

3. Weld threaded nuts to framing and other specialty items indicated to receive other work. 

2.07 Shop Connections 

A. High-Strength Bolts: Shop install high-strength bolts according to RCSC's "Specification for 
Structural Joints Using ASTM A 325 or A 490 Bolts" for type of bolt and type of joint specified. 

1. Joint Type: Snug tightened. 

B. Weld Connections: Comply with AWS D1.1/D1.1M for tolerances, appearances, welding 
procedure specifications, weld quality, and methods used in correcting welding work. 

1. Assemble and weld built-up sections by methods that maintain true alignment of axes without 
exceeding tolerances in AISC 303 for mill material. 

2.08 Shop Priming 

A. Shop prime steel surfaces except the following: 

1. Surfaces embedded in concrete or mortar. Extend priming of partially embedded members to a 
depth of 2 inches (50 mm). 

2. Surfaces to be field welded. 

3. Surfaces of high-strength bolted, slip-critical connections. 

4. Surfaces to receive sprayed fire-resistive materials (applied fireproofing). 

5. Galvanized surfaces. 

6. Surfaces enclosed in interior construction. 

B. Surface Preparation: Clean surfaces to be painted. Remove loose rust and mill scale and spatter, 
slag, or flux deposits. Prepare surfaces according to the following specifications and standards: 

1. SSPC-SP 2, "Hand Tool Cleaning." 
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2. SSPC-SP 3, "Power Tool Cleaning." 

3. SSPC-SP 7/NACE No. 4, "Brush-off Blast Cleaning." 

4. SSPC-SP 11, "Power Tool Cleaning to Bare Metal." 

5. SSPC-SP 14/NACE No. 8, "Industrial Blast Cleaning." 

6. SSPC-SP 6/NACE No. 3, "Commercial Blast Cleaning." 

7. SSPC-SP 10/NACE No. 2, "Near-White Blast Cleaning." 

8. SSPC-SP 5/NACE No. 1, "White Metal Blast Cleaning." 

C. Priming: Immediately after surface preparation, apply primer according to manufacturer's written 
instructions and at rate recommended by SSPC to provide a minimum dry film thickness of 1.5 
mils (0.038 mm). Use priming methods that result in full coverage of joints, corners, edges, and 
exposed surfaces. 

1. Stripe paint corners, crevices, bolts, welds, and sharp edges. 

2. Apply two coats of shop paint to surfaces that are inaccessible after assembly or erection. 
Change color of second coat to distinguish it from first. 

D. Painting: Prepare steel and apply a one-coat, nonasphaltic primer complying with SSPC-
PS Guide 7.00, "Painting System Guide 7.00: Guide for Selecting One-Coat Shop Painting 
Systems," to provide a dry film thickness of not less than 1.5 mils (0.038 mm). 

PART 3  EXECUTION 

3.01 Examination 

A. Verify, with certified steel erector present, elevations of concrete- and masonry-bearing surfaces 
and locations of anchor rods, bearing plates, and other embedments for compliance with 
requirements. 

1. Prepare a certified survey of existing conditions. Include bearing surfaces, anchor rods, 
bearing plates, and other embedments showing dimensions, locations, angles, and elevations. 

B. Proceed with installation only after unsatisfactory conditions have been corrected. 

3.02 Preparation 

A. Provide temporary shores, guys, braces, and other supports during erection to keep structural steel 
secure, plumb, and in alignment against temporary construction loads and loads equal in intensity 
to design loads. Remove temporary supports when permanent structural steel, connections, and 
bracing are in place unless otherwise indicated. 

1. Do not remove temporary shoring supporting composite deck construction until cast-in-place 
concrete has attained its design compressive strength. 



 
 

 
City of Minot, ND 7  Structural Steel Framing 
Relocate Home Sweet Home Structure  April 2018 

3.03 Erection 

A. Set structural steel accurately in locations and to elevations indicated and according to AISC 303 
and AISC 360. 

B. Baseplates Bearing Plates: Clean concrete- and masonry-bearing surfaces of bond-reducing 
materials, and roughen surfaces prior to setting plates. Clean bottom surface of plates. 

1. Set plates for structural members on wedges, shims, or setting nuts as required. 

2. Weld plate washers to top of baseplate. 

3. Snug-tighten anchor rods after supported members have been positioned and plumbed. Do not 
remove wedges or shims but, if protruding, cut off flush with edge of plate before packing 
with grout. 

4. Promptly pack grout solidly between bearing surfaces and plates so no voids remain. Neatly 
finish exposed surfaces; protect grout and allow to cure. Comply with manufacturer's written 
installation instructions for shrinkage-resistant grouts. 

C. Maintain erection tolerances of structural steel within AISC 303, "Code of Standard Practice for 
Steel Buildings and Bridges." 

D. Align and adjust various members that form part of complete frame or structure before 
permanently fastening. Before assembly, clean bearing surfaces and other surfaces that are in 
permanent contact with members. Perform necessary adjustments to compensate for discrepancies 
in elevations and alignment. 

1. Level and plumb individual members of structure. 

2. Make allowances for difference between temperature at time of erection and mean 
temperature when structure is completed and in service. 

E. Splice members only where indicated. 

F. Do not use thermal cutting during erection unless approved by Architect. Finish thermally cut 
sections within smoothness limits in AWS D1.1/D1.1M. 

G. Do not enlarge unfair holes in members by burning or using drift pins. Ream holes that must be 
enlarged to admit bolts. 

H. Shear Connectors: Prepare steel surfaces as recommended by manufacturer of shear connectors. 
Use automatic end welding of headed-stud shear connectors according to AWS D1.1/D1.1M and 
manufacturer's written instructions. 

3.04 Field Connections 

A. High-Strength Bolts: Install high-strength bolts according to RCSC's "Specification for Structural 
Joints Using ASTM A 325 or A 490 Bolts" for type of bolt and type of joint specified. 

1. Joint Type: Snug tightened. 
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B. Weld Connections: Comply with AWS D1.1/D1.1M for tolerances, appearances, welding 
procedure specifications, weld quality, and methods used in correcting welding work. 

1. Comply with AISC 303 and AISC 360 for bearing, alignment, adequacy of temporary 
connections, and removal of paint on surfaces adjacent to field welds. 

2. Remove backing bars or runoff tabs where indicated, back gouge, and grind steel smooth. 

3. Assemble and weld built-up sections by methods that maintain true alignment of axes without 
exceeding tolerances in AISC 303, "Code of Standard Practice for Steel Buildings and 
Bridges," for mill material. 

3.05 Field Quality Control 

A. Special Inspections:  Engage a qualified special inspector to perform the following special 
inspections: 

1. Verify structural-steel materials and inspect steel frame joint details. 

2. Verify weld materials and inspect welds. 

3. Verify connection materials and inspect high-strength bolted connections. 

B. Testing Agency:  Engage a qualified testing agency to perform tests and inspections. 

C. Bolted Connections: Inspect and test bolted connections according to RCSC's "Specification for 
Structural Joints Using ASTM A 325 or A 490 Bolts." 

D. Welded Connections: Visually inspect field welds according to AWS D1.1/D1.1M. 

1. In addition to visual inspection, test and inspect full penetration field welds according to 
AWS D1.1/D1.1M and the following inspection procedures, at testing agency's option: 
a. Liquid Penetrant Inspection: ASTM E 165. 
b. Magnetic Particle Inspection: ASTM E 709; performed on root pass and on finished 

weld. Cracks or zones of incomplete fusion or penetration are not accepted. 
c. Ultrasonic Inspection: ASTM E 164. 
d. Radiographic Inspection: ASTM E 94. 

3.06 Repairs and Protection 

A. Galvanized Surfaces: Clean areas where galvanizing is damaged or missing and repair galvanizing 
to comply with ASTM A 780/A 780M. 

B. Touchup Painting: Immediately after erection, clean exposed areas where primer is damaged or 
missing and paint with the same material as used for shop painting to comply with SSPC-PA 1 for 
touching up shop-painted surfaces. 

1. Clean and prepare surfaces by SSPC-SP2 hand-tool cleaning or SSPC-SP 3 power-tool 
cleaning. 

END OF SECTION 
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SECTION 07 11 13 

BITUMINOUS DAMPPROOFING 

PART 1  GENERAL 

1.01 Related Documents 

A. Drawings and general provisions of this Contract, including General and Supplementary 
Conditions and Division 01 Specification Sections, apply to this Section. 

1.02 Summary 

A. Section Includes 

1. Cold-applied, emulsified-asphalt dampproofing. 

B. Related Requirements 

1. Section 03 30 00 “Cast-in-Place Concrete.” 

1.03 Action Submittals 

A. Product Data: For each type of product. 

1.04 Field Conditions 

A. Weather Limitations: Proceed with application only when existing and forecasted weather 
conditions permit dampproofing to be performed according to manufacturer’s written instructions. 

B. Ventilation: Provide adequate ventilation during application of dampproofing in enclosed spaces. 
Maintain ventilation until dampproofing has cured. 

PART 2  PRODUCTS 

2.01 Manufacturers 

A. Source Limitations: Obtain primary dampproofing materials and primers from single source from 
single manufacturer. Provide protection course and auxiliary materials recommended in writing by 
manufacturer of primary materials. 

2.02 Performance Requirements 

A. VOC Content: Products shall comply with VOC content limits of authorities having jurisdiction 
unless otherwise indicated. 

2.03 Cold-Applied, Emulsified-Asphalt Dampproofing 

A. Manufacturers: Subject to compliance with requirements, provide products by one of the following: 

1. BASF Corp. – Construction Chemicals. 
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2. ChemMasters, Inc. 

3. Euclid Chemical Company (The); an RPM company. 

4. Henry Company. 

5. Mar-flex Waterproofing & Building Products. 

6. W.R. Meadows, Inc. 

B. Trowel Coats: ASTM D1227, Type II, Class 1. 

C. Fibered Brush and Spray Coats: ASTM D1227, Type II, Class 1. 

D. Brush and Spray Coats: ASTM D1227, Type III, Class 1. 

2.04 Auxiliary Materials 

A. Furnish auxiliary materials recommended in writing by dampproofing manufacturer for intended 
use and compatible with bituminous dampproofing. 

B. Emulsified-Asphalt Primer: ASTM D1227, Type III, Class 1, except diluted with water as 
recommended in writing by manufacturer. 

C. Patching Compound: Epoxy or latex-modified repair mortar of type recommended in writing by 
dampproofing manufacturer. 

D. Protection Course: Fan folded, with a core of extruded-polystyrene board insulation faced on one 
side with plastic film, nominal thickness ¼ inch, with a compressive strength of not less than 8 psi 
per ASTM D1621, and maximum water absorption by volume of 0.6 percent per ASTM 
C272/C272M. 

E. Protection Course: Extruded-polystyrene board insulation, unfaced, ASTM C578, Type X, ½ inch 
thick. 

F. Protection Course: Smooth-surfaced roll roofing complying with ASTM D6380/D6380M, Class S, 
Type III. 

PART 3  EXECUTION 

3.01 Examination 

A. Examine substrates, areas, and conditions, with Applicator present, for compliance with 
requirements for surface smoothness, maximum surface moisture content, and other conditions 
affecting performance of the Work. 

B. Proceed with application only after substrate construction and penetrating work have been 
completed and unsatisfactory conditions have been corrected. 
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3.02 Preparation 

A. Clean, prepare, and treat substrates according to manufacturer’s written instructions. Provide clean, 
dust-free, and dry substrates for dampproofing application. 

B. Mask or otherwise protect adjoining exposed surfaces from being stained, spotted, or coated with 
dampproofing. Prevent dampproofing materials from entering and clogging weep holes and drains. 

C. Clean substrates of projections and substances detrimental to dampproofing work; fill voids, seal 
joints, and remove bond breakers, if any. 

D. Apply patching compound to patch and fill tie holes, honeycombs, reveals, and other 
imperfections. 

3.03 Application – General 

A. Comply with manufacturer’s written instructions for dampproofing application, cure time between 
coats, and drying time before backfilling, unless otherwise indicated. 

1. Apply dampproofing to provide continuous plane of protection. 

2. Apply additional coats if recommended in writing by manufacturer or to achieve a smooth 
surface and uninterrupted coverage. 

B. Where dampproofing footings and foundation walls, apply from finished-grade line to top of 
footing; extend over top of footing and down a minimum of 6 inches over outside face of footing. 

1. Extend dampproofing 12 inches onto intersecting walls and footings, but do not extend onto 
surfaces exposed to view when Project is completed. 

2. Install flashings and corner protection stripping at internal and external corners, changes in 
plane, construction joints, cracks, and where indicated as “reinforced,” by embedding an 8-
inch wide strip of asphalt-coated glass fabric in a heavy coat of dampproofing. Dampproofing 
coat for embedding fabric is in addition to other coats required. 

3.04 Cold-Applied, Emulsified-Asphalt Dampproofing 

A. Concrete Foundations: Apply two brush or spray coats at not less than 1.5 gal/100 sq. ft. for first 
coat and 1 gal/100 sq. ft. for second coat, one fibered brush or spray coat at not less than 3 gal/100 
sq. ft. or one trowel coat at not less than 4 gal/100 sq. ft. 

3.05 Protection Course Installation 

A. Install protection course over completed-and-cured dampproofing. Comply with dampproofing 
material and protection course manufacturer’s written instructions for attaching protection course. 

1. Support protection course over cured coating with spot application of adhesive type 
recommended in writing by protection board manufacturer. 

2. Install protection course within 24 hours of dampproofing installation (while coating is tacky) 
to ensure adhesion. 
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3.06 Protection 

A. Protect installation insulation drainage panels from damage due to UV light, harmful weather 
exposures, physical abuse, and other causes. Provide temporary coverings where panels are subject 
to abuse and cannot be concealed and protected by permanent construction immediately after 
installation. 

B. Correct dampproofing that does not comply with requirements; repair substrate and reapply 
dampproofing. 

 

END OF SECTION 
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SECTION 1200 

TEMPORARY EROSION AND SEDIMENT CONTROL 

PART 4  GENERAL 

4.01 Section Summary 

A. Temporary erosion and sedimentation devices and techniques. 

4.02 Related Sections 

A. Section 1800 – Excavation and Embankment 

B. Section 3700 – Lawns and Grasses 

4.03 References 

A. North Dakota Department of Transportation – Standard Specification for Road and Bridge 
Construction, 2008 edition, as revised 

B. Section 708.02 – Seeding, Sodding, and Mulching 

C. Section 708.03 – Erosion Control Blanket and Turf Reinforcement Mat 

D. Section 708.04 – Riprap and Aggregate Cushion 

E. Section 708.05 – Fabric Formed Slope Protection 

F. Section 708.07 – Silt Fence 

G. Section 708.08 – Fiber Rolls 

H. Section 708.09 – Floating Silt Curtain 

I. Section 708.10 – Stabilized Construction Access 

J. Section 709 – Geotextile Fabrics 

K. Section 856 – Erosion Control Blanket and Turf Reinforcement Fabric 

4.04 Submittals 

A. Erosion Control Plans 

1. Temporary Erosion Control Plan for use during construction activities. 

2. Permanent Erosion Control Plan for site restoration after construction. 

3. Storm Water Pollution Prevention Plan (SWPPP). 
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4. “Notice of Intent to Obtain Coverage Under NDPDES General Permit for Storm Water 
Discharge Associated with Construction Activity” (NOI). 

4.05 Permits 

A. NDPDES General Permit 

1. Contractor shall acquire and maintain a NDPDES permit from the North Dakota Department 
of Health. The Contractor shall pay all fees associated with acquiring and maintaining the 
permit. 

4.06 Sequencing and Scheduling 

A. Before starting any grading or construction activities, submit for approval all items listed in 
paragraph 1.04 of this Section and all permits listed in paragraph 1.05 of this Section. 

B. All temporary erosion control devices shall be installed before any construction may begin and 
shall remain in place and be maintained at all times, at the Contractor’s expense. 

C. Permanent erosion control shall be installed as soon as construction shall allow. 

D. The Contractor is responsible for establishing permanent turf to avoid excessive soil erosion and 
for installation of landscaping and final project site stabilization. 

PART 5  PRODUCTS 

5.01 Silt Fence 

A. Pre-fabricated silt fence will not be permitted. Any other variations in materials and/or devices 
shall be approved by the Engineer. 

B. Posts – Conform to NDDOT Specification Section 708.07.B.1. 

1. Wood 
a. Length – Minimum 6-foot Green-treated. 
b. Width – 2-inch diameter round or 1½-inch by 1½-inch. 

2. Steel 
a. Length – Minimum 5-foot with projections for fastening wire 

or 

Fabric and steel plate welded to bottom for extra support. 
b. Minimum weight of 1.3 lb/LF. 

C. Fabric – Conform to NDDOT Specification Section 708.07.B.3. 

1. Minimum width of 36 inches 
a. For specific properties, conform to Table 1 in NDDOT Specification Section 708.07.B.3. 
b. Monofilament Geotextile fabric shall be used when possible. 



 
 

 
City of Minot, ND 3  Temporary Erosion and Sediment Control 
Relocate Home Sweet Home Structure  April 2018 

5.02 Stabilized Construction Access 

A. Aggregate 

1. Washed rock or woodchips. 

B. Geotextile Fabric 

1. Meet the requirements for R1 fabric according to NDDOT Specification 858. 

5.03 Storm Drain Inlet Protection 

A. Fiber Rolls 

1. 6-inch fiber rolls, minimum. 

B. Sand Bags 

C. Road Drain 

1. Manufacturer – Wimco, LLC or approved equal. 

D. Straw Bales 

5.04 Ditch Checks and Velocity Checks 

A. Silt Fence – Supported and Unsupported 

B. Straw Bales 

C. Fiber Rolls 

5.05 Erosion Control Blanket 

A. Erosion Control Blanket shall meet the requirements of the type specified on the Plans, as detailed 
in NDDOT Specification 856, Table 856-1. 

5.06 Dust Control 

A. Water – Free of any material which impedes flow through spraying device. 

5.07 Temporary Cover Crop 

A. Seed 

1. Use NDDOT seed mix Class IV in all areas except for high maintenance areas where winter 
wheat shall be omitted and replaced with an equal amount of rye seed by weight. 

B. Cover Material 

1. Conform to NDDOT Specification Section 708.02.B.3. 
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PART 6  EXECUTION 

6.01 General 

A. Conform to NDDOT Specification 708 except as modified herein: 

1. Where not specifically stated, use Best Management Practices (BMPs) at a minimum. 

2. Only clear and grub, disturb, or grade areas necessary for construction. 

B. Contractor shall inspect, maintain, and repair all erosion control devices after each rainfall greater 
than 0.5 inches and at a minimum once every week. 

6.02 Installation 

A. Silt Fence – Conform to NDDOT Specification 708.07. 

1. Bury bottom of silt fence a minimum of 6 inches, in a “J” configuration. The trench on the 
upstream side shall be filled with soil and compacted. 

2. Splices shall only be at supported posts and shall be 18 inches in overlap. 

3. Posts shall be 4 feet apart and driven to a minimum of 20 inches into the ground. Depth shall 
be increased to 24 inches if on a slope 3:1 or greater. 

4. Attach Geotextile fabric to posts with staples, wire, nails, or in accordance with 
manufacturer’s specifications. 

5. Silt fences should be continuous and traverse to flow and shall be placed so water cannot flow 
around the edge. 

B. Stabilized Construction Access – Conform to NDDOT Specification 708.10. 

1. If an access is constructed that restricts flow through a ditch, the Contractor shall determine 
the length and size of culvert needed to meet the conditions. 

2. If an access is constructed where topsoil exists, the topsoil shall be stripped before 
construction, and replaced and re-seeded after construction. 

C. Storm Drain Inlet Protection 

1. Fiber Rolls 
a. Each roll shall be overlapping by 1 foot minimum and tied tightly together. Fiber rolls 

shall be trenched and staked according to manufacturer’s specifications. 
b. Use 6-inch rolls for drop inlets and sheet flows down backslopes and foreslopes. Use 12-

inch and 20-inch rolls in ditch bottoms, pipe inlets, and at the edge of right-of-way. 
c. 2-inch by 2-inch stakes should be used to secure fiber rolls, angled such that the force of 

water would rotate the stakes vertically. Secure stakes a minimum of 1 foot in the ground. 

2. Sand Bags 
a. Fill sand bags and secure ends so sand will not escape. 
b. Place sand bags around inlet on all sides no closer than 1 foot from the inlet. 
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3. Road Drains 
a. Insert into catch basin as detailed in manufacturer’s specifications. Inlet grate shall be 

inserted over top of the device. 

4. Straw Bales 
a. Bales must be tied together to prevent gaps in protection. Also, they must be secured in 

place to avoid being displaced. 
1) Bales are not allowed in street sections for inlet protection. 

5. Silt Box 
a. Silt box shall be constructed around the catch basin so that water must be filtered through 

the fabric. 

D. Ditch Checks and Velocity Checks 

1. Silt Fence 
a. Conform to the requirements of paragraph 3.02.A of this Section. 
b. In high flow, high velocity situations, supported silt fence may be used. The mesh must 

be a minimum of 32 inches above the ground and have a maximum opening size of 6 
inches by 6 inches. The wire shall be 14 gauge and grade 60 and shall conform to ASTM 
A116, Class 1 zinc coating for wire. 

c. Straw bales may also be used in conjunction with silt fence for ditch and velocity checks. 

2. Straw Bales 
a. Bales must be packed tightly together to avoid gaps in protection. 
b. Each bale must have two (2) 1-½-inch by 1-½-inch by 3-inch stakes through each bale to 

secure them in place. Each stake must be driven into the ground a minimum on 18 inches. 

E. Erosion Control Blanket 

1. All Erosion Control Blankets and Type 1 Turf Reinforcement Mat 
a. The area to be covered should be properly prepared and seeded before the blanket is 

applied. All rocks and clods over 1-½-inch in diameter, and all sticks and other foreign 
material shall be removed. 

2. Type 2 Turf Reinforcement Mat 
a. Conform to NDDOT Specification Section 708.03.C.2. 

F. Dust Control 

1. Contractor shall apply water to areas where dust is being generated due to construction 
activities. The Contractor shall apply water as directed by the Engineer. 

G. Temporary Cover Crop 

1. Seed 
a. Conform to NDDOT Specification Section 708.02.C.1. 

2. Cover Material 
a. Conform to NDDOT Specification Section 7087.02.C.3-5. 
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6.03 Maintenance 

A. Conform to NDDOT Specification 708 for maintenance information, and as follows: 

1. The Contractor is responsible for inspection, maintenance, and repair of any washouts or 
accumulations of sediment that occur as a result of the grading or construction. 

2. Inspection of all erosion control devices shall occur within 24 hours after a rainfall event of 
0.5 inches or greater. At a minimum, one (1) inspection per week must be conducted. 
a. An Inspection Report shall be given to the Engineer after every inspection. 

3. Immediately remove any material that has been deposited onto public roadways. Remove all 
sediment within 24 hours. 

4. Damage from the elements, Contractor’s operation, or negligence shall be repaired at the 
Contractor’s expense. Repair must be made before final acceptance. 

6.04 Measurement and Payment 

A. Bid Items have been provided for temporary erosion control measures and devices. Payment at the 
Bid Unit Price will be considered compensation in full for all work necessary to complete the Bid 
Item in full, including installation, maintenance, sediment removal, repairs, and removals. 

1. Silt Fence – Measurement will be made by linear foot (LF) of material specified on the plans. 

2. Stabilized Construction Entrance – Measurement will be made by each (EA) entrance 
installed. 

3. Storm Drain Inlet Protection – Measurement will be made by each (EA) inlet protection 
installed. 

4. Erosion Control Blanket and Turf Reinforcement Mat – Measurement will be made by square 
yard (SY) for each type of material specified on the plans. 

5. Ditch Check – Measurement shall be by the linear foot (LF) for the type of ditch check 
specified on the plans. 

6. Velocity Check – Measurement shall be made by the linear foot (LF) for the type of velocity 
check specified on the plans. 

7. Dust Control – Measurement shall be based on units of M (1,000) gallons (MGAL). 

8. Temporary Cover Crop – Measurement shall be made by the acre (Ac), and shall include 
seeding, cover crop, and soil preparation. 

B. All other work and costs of this Section shall be incidental to the Project. 
 

END OF SECTION 
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SECTION 1800 

EXCAVATION AND EMBANKMENT 

PART 7  GENERAL 

7.01 Section Summary 

A. This Section includes excavation, haul, placement, and compaction of embankment materials. 

B. General excavation of ponds, channels, and other areas. 

7.02 Relation Sections 

A. Section 1500 – Removals 

B. Section 1600 – Project Site Clearing 

C. Section 1900 – Subgrade Preparation 

D. Section 2000 – Trench Excavation and Backfill 

7.03 References 

A. North Dakota Department of Transportation “Standard Specifications for Road and Bridge 
Construction” 2008 edition, as revised. 

7.04 Submittals 

A. Gradation test results. 

B. Compaction test results. 

C. Geotextile fabric sample. 

7.05 Definitions 

A. Common Excavation – Common Excavation shall include all excavation not otherwise classified. 

B. Muck Excavation – Muck Excavation shall include materials that are organic in nature and 
unsuitable for embankment material. 

C. Borrow Excavation – Borrow excavation shall include materials obtained from locations outside of 
the right-of-way. 

D. Subgrade – Top of the surface underneath the Class 5 or subbase layer. 

PART 8  PRODUCTS 

8.01 Soil Materials 

A. Embankment and Fill – Soil that is free of organic materials, frozen clumps, and large rocks. Also, 
the soil must be compactable to support the roadway above. 
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B. Granular Borrow – Any pit run or crusher run material that is graded from course to fine such that 
the portion passing the #200 sieve divided by the portion passing the 1-inch sieve may not exceed 
10 percent by mass. 

8.02 Geotextile Fabric 

A. Conform to NDDOT Specification 858.01 Type R1 woven. 

PART 9  EXECUTION 

9.01 General Construction Requirements 

A. Conform to NDDOT Specification Section 203.02.F and Section 203.02.G. 

B. Contractor shall be responsible for locating and coordinating all utility relocations due to 
construction. 

C. Before any construction activities begin, erosion control must be in place. 

D. Strip and stockpile all topsoil to be used for restoration purposes. 

E. Prior to placement of the embankment material, the site must be reviewed by the Engineer. 

9.02 Excavation 

A. Perform excavations to line, grade, cross section, and contours as detailed in the plans or as 
directed by the Engineer. 

B. If unsuitable materials are discovered, these materials will be excavated and removed at the 
direction of the Engineer. Excess common excavation shall be used as backfill unless directed 
otherwise by the Engineer. If the Contractor proceeds without the direction of the Engineer, all 
work and material to restore the roadbed to the proper grade will be at the Contractor’s expense. 

C. Protect the subgrade from weather events. Provide drainage away from the excavation to prevent 
washouts and damage to the subgrade. 

D. Remove all large rocks that are within 12 inches of the subgrade. 

9.03 Compacting Embankments 

A. Place soil in layers not to exceed 6 inches. Place layers evenly to provide for uniform compaction. 

B. All embankments shall be compacted by specified density method: 

1. Under areas with proposed paved or structural improvements – 100 percent Standard Proctor 
from the proposed pavement subgrade elevation down 1 foot. 

2. Ninety-five percent (95%) Standard Proctor from the bottom of the excavation up to 1 foot 
below the subgrade elevation. Moisture content shall be within +/- three percent (3%) of 
optimum. 
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C. Ninety-five percent (95%) Standard Proctor for areas with no paved or structural improvements. 
Moisture content shall be within +/- three percent (3%) of optimum. 

9.04 Field Quality Control 

A. Engineer shall engage a qualified independent testing laboratory to perform geotechnical testing. 

B. Contractor shall assist the testing agency in performing field tests. 

C. If testing agency reports failing tests, Contractor shall correct the deficiencies until specified 
compaction is obtained. 

D. The minimum amount of testing must be completed as detailed in Section 600 – Project Testing 
Requirements. 

E. Before placement of granular base, subgrade will be checked by the Engineer. 

1. A tolerance of 0.04 feet above or below the finished subgrade elevation will be allowed. 

9.05 Geotextile Fabric Installation 

A. Prepare subgrade in conformation with Section 1900 – Subgrade Preparation before geotextile is 
installed. 

B. Conform to the NDDOT Specification Section 709.03.A and Section 709.03.E, except as modified 
herein: 

1. The first lift of aggregate applied above the fabric shall be a minimum of 8 inches. 

2. Metal pins will be allowed in lieu of stitching. 

3. Minimum overlap shall be 30 inches. 

9.06 Measurement and Payment 

A. Common Excavation – Common Excavation shall be measured by the cubic yard (CY) and will 
include all labor and costs to excavate, load, haul, and dispose of materials. The Engineer will cross 
section the original material and final cut and the average end area will be used to compute the 
volume excavated. 

B. Muck Excavation – Muck Excavation shall be measured by the cubic yard (CY) and will include 
all labor and costs to excavate, load, haul, and dispose of materials. The Engineer will cross section 
the original material and final cut and the average end area will be used to compute the volume 
excavated. 

C. Common Borrow – Common Borrow shall be measured by the cubic yard (CY) compacted and 
will include all labor and costs to excavate, load, haul, and place the materials. The Engineer will 
cross section the original material and final cut and the average end area will be used to compute 
the volume excavated. 

D. Granular Borrow – Granular Borrow shall be measured by the cubic yard (CY) compacted and will 
include all labor and costs to excavate, load, haul, and place the materials. The Engineer will cross 
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section the original material and final cut and the average end area will be used to compute the 
volume excavated. 

E. Geotextile Fabric – Geotextile Fabric shall be measured by the square yard (SY) and shall include 
all costs for placement. No payment for overlap shall be made. 

F. All other work and costs of this Section shall be incidental to the Project. 
 

END OF SECTION 
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SECTION 3700 

LAWNS AND GRASSES 

PART 10  GENERAL 

10.01 Section Summary 

A. Restoration of construction areas using topsoil, seed, mulch, and other materials. 

10.02 Related Sections 

A. Section 1200 – Temporary Erosion and Sediment Control. 

B. Section 1800 – Excavation and Embankment. 

10.03 References 

A. North Dakota Department of Transportation “Standard Specifications for Road and Bridge 
Construction” 2008 edition, as revised. 

1. Section 203 – Excavation and Embankment. 

2. Section 708 – Erosion Control. 

3. Section 856 – Erosion Control Blanket and Turf Reinforcement Mat. 

10.04 Submittals 

A. Provide Engineer verification of seed type used on the Project. 

10.05 Quality Assurance 

A. At the end of the warranty period, a final inspection shall be made to determine areas of 
insufficient growth of the specified seed type. Areas of insufficient growth shall be re-seeded and 
established at the sole expense of the Contractor. 

PART 11  PRODUCTS 

11.01 Topsoil 

A. Topsoil shall consist of loose, friable, loamy topsoil free of excess acid, alkali, and objectionable 
amounts of sod. Topsoil shall have demonstrated the growth of healthy crops or grasses. 

11.02 Fertilizer 

A. Conform to fertilizer requirements of NDDOT Specification Section 708.02.B.1.e or as modified 
by the Engineer. 

11.03 Seed 

A. Seeding in developed urban areas shall be: 
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Common Name 
Bulk Rate 

lb/acre 
% of Mixture  
Component 

Bluegrass – Park 72 60 

Ryegrass – Fineleaf Perennial 36 30 

Red Fescue, creeping 12 10 

Totals 120 100.00 

B. Seeding in areas not regularly maintained shall conform to NDDOT Class II or Class III seed 
mixtures as specified on the plans. 

11.04 Sod 

A. Conform to NDDOT Specification Section 708.02.B.2. 

11.05 Mulch 

A. Conform to NDDOT Specification Section 708.02.B.3. 

11.06 Erosion Control Blanket 

A. Conform to NDDOT Specification 856.01. 

PART 12  EXECUTION 

12.01 General 

A. Prior to beginning restoration activities, the Contractor will review the site with the Engineer to 
determine the extent of restoration to take place. 

B. The Contractor shall notify the Engineer in advance before placing topsoil in the event that the 
Engineer will have the topsoil tested. 

C. All finish grading activities shall be completed and accepted by the Engineer prior to topsoil 
placement. 

D. The Contractor shall comply with the seeding dates as stated in the NDDOT Specifications. The 
Contractor assumes full risk if he seeds outside the specified seeding dates. All areas not 
established or damaged due to erosion resulting from seeding outside the recommended dates shall 
be repaired at no cost to the Owner. 

E. No seeding shall occur when sustained wind velocities exceed 20 mph, in standing water, or on 
frozen ground. 

F. Areas of inadequate or non-uniform coverage shall be re-seeded at the Contractor’s expense. 

12.02 Seedbed Preparation 

A. Conform to NDDOT Specification Section 708.02.C.1, except as modified herein: 
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1. Topsoil shall be placed 6 inches thick, areas that settle or hold water will be repaired by the 
Contractor. 

2. Unless otherwise state in the Contract Documents, Type C seedbed preparation shall be used. 

12.03 Sowing Seed 

A. Conform to NDDOT Specification Section 708.02.C.1, except as modified herein: 

1. A Brillion seeder is an acceptable piece of equipment for sowing seed as long as it places seed 
at the specified depth and rate, and rolls in a single operation. 

2. Seed shall be sown at the rate specified. 

12.04 Hydro-Mulch 

A. In all urban areas where a manicured lawn will be installed, the seed must be covered with hydro-
mulch conforming to NDDOT Specification Section 708.02.C.3. 

12.05 Straw Mulch 

A. Conform to NDDOT Specification Section 708.02.C.4. 

B. Conform to NDDOT Specification Section 708.02.C.2. 

12.06 Erosion Control Blanket 

A. Erosion Control Blanket shall be installed after the seedbed has been prepared and seeded. The 
blanket shall be installed according to NDDOT Specification Section 708.03.C.1. 

PART 13  MEASUREMENT AND PAYMENT 

13.01 Seeding – Seeding shall be paid for by the square yard (SY) or by the acre (Ac) for the type and 
class specified on the plans. Price shall include all materials and equipment necessary for 
installation including preparation of seedbed, seed, hydro-mulch, disk anchoring and related 
activities, and maintenance. 

13.02 Erosion Control Blanket – Erosion Control Blanket shall be paid for by the square yard (SY) for 
the type of blanket specified in the plans. Price shall include all materials and labor necessary for 
installation including preparation of seedbed, seed, blanket, staples, and maintenance. 

13.03 Sod – Sod shall be paid for by the square yard (SY) complete and in place. Price shall include all 
materials and labor necessary for installation including soil preparation, sod, staking, and 
maintenance. 

13.04 Topsoil for Type C Seeding – Topsoil for Type C Seeding shall be paid for by the cubic yard (CY) 
in its original position in the borrow area or in the hauling unit. 

13.05 All other work and costs of this Section shall be incidental to the Project. 
 

END OF SECTION 
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	16.18 The Contractor shall plan the work to minimize the impact on the neighborhood.
	16.19 The Contractor shall confine all operations, including storage of equipment and materials, to areas approved by the Owner. Any land and access thereto that may be required for temporary facilities or for storage of equipment and/or materials sha...
	16.20 The Contractor shall, at their own expense, protect by falsework, braces, shoring or other effective means, all buildings, walls, fences, and other property along their line of work or affected directly by their work, against all damage and shal...
	16.21 The Contractor shall exercise due care to minimize any damages to trees and general property. Any damage to private or public property shall be repaired at the Contractor’s expense.
	16.22 The Contractor shall repair any damage caused by the Contractor in a timely manner. All damage repairs shall be made to the satisfaction of the Engineer. All repairs to public property shall be made in accordance with the Owner’s standards. If t...
	16.23 The Contractor shall respond to damage claims within three (3) days upon receipt of same and shall settle valid claims within 10 days. Owner shall have final authority over damage assessment and dispute resolution. Payment to the Contractor may ...
	16.24 The Contractor must keep all streets, alleys, and sidewalks as free from material and debris as the character of the Work will permit. The Contractor shall remove from the streets, by sweeping or other method, all dirt, mud, nails, glass and deb...
	16.25 The Contractor shall remove and replace existing signs of any type that interfere with the work at no cost to the Owner, unless otherwise noted.
	16.26 The Contractor shall be responsible for control of pedestrian and vehicular traffic in the work area. The Contractor shall prepare and submit a Traffic Control Plan to the Engineer at least three (3) days prior to commencement of the work. The C...
	16.27 The Contractor shall provide for all required traffic control devices. All equipment and devices must be in place before any work commences in the area affected by the Traffic Control Plan.
	16.28 Upon termination or completion of this Contract, the Contractor shall vacate and remove, or cause to be vacated or removed, all property belonging to Contractor, any Subcontractor, agent or employee. The Owner will deem any property not removed ...

	PART 17  Engineer’s Responsibility and Authority
	17.01 The Engineer will require, on the Owner’s behalf, that the work be performed by the Contractor in accordance with the Contract Documents.
	17.02 The Engineer shall also have authority, on behalf of the Owner, to require the proper prosecution of the work to the extent that the forces of labor may be increased or decreased by his order to insure the execution of the Contract in the time a...
	17.03 The Engineer shall, within a reasonable time after presentation, make decisions in writing on any claims between the Contractor and Owner. The Engineer’s decisions shall be regarded as final.

	PART 18  Monitoring and Inspection of Work
	18.01 During the progress of the work, it shall be subject to the monitoring and inspection of the Engineer, and the Contractor shall afford every reasonable facility and assistance to the Engineer to make such inspection thorough and intelligent.
	18.02 The fact that the Engineer, or the Engineer’s representative(s) are at the work site shall not be taken as an acceptance of the Contractor’s work or any part of it. The Contractor shall notify the Engineer upon completion of their work and the w...

	PART 19  Conformity with Contract Documents
	19.01 Any defective work whether the result of poor workmanship, use of defective materials, damage through carelessness or any other cause shall be removed within ten (10) days after written notice is given by the Engineer, and the work shall be re-e...
	19.02 In the event the Engineer finds the work performed not in conformity with the Contract Documents, but that the portion of the work affected will, in his opinion, result in the work having a level of safety, economy, durability, conformance with ...
	19.03 The acceptance by the Owner of the Engineer’s recommendation with respect to the adjustment in the Contract price shall constitute final determination of said adjustment. Thereafter, the changes in contract price shall be covered by contract mod...

	PART 20  Suspension of Work
	20.01 The Engineer shall have the authority to suspend the work, wholly or in part, for such period or periods, as he may deem necessary, due to unsuitable weather, or such other conditions as are considered unfavorable for prosecution of work, or fai...

	PART 21  Owner’s Right to Correct Deficiencies
	21.01 If the Contractor neglects to prosecute the work properly or fails to perform any provision of this Contract, the Owner may, after three (3) days written notice to the Contractor without prejudice to any other remedy he may have, correct such de...

	PART 22  Termination of Contract
	22.01 The Owner reserves the right to terminate the Contract without cause at any time.
	22.02 In the event of default by the Contractor, the Owner shall have the right to terminate the employment of the Contractor after giving seven (7) days written notice of termination to the Contractor in the event of any default by the Contractor and...
	22.03 In the event of such termination, the Owner may take possession of the work and of all materials, tools, and equipment thereon and may finish the work by whatever method and means he may select.
	22.04 In such a case, the Contractor shall not be entitled to receive any further payment until the work is finished. If the unpaid balance of the Contract price shall exceed the expense of finishing the work, including compensation for additional man...
	22.05 It shall be considered default by the Contractor whenever they shall:
	22.06 At the termination of this Contract, or in the case of annulment of the Contract before completion, the Contractor, if notified to do so by the Owner, shall promptly remove any part or all of their equipment and supplies from the property of the...

	PART 23  Changes in the Work
	23.01 The Owner may, as the need arises, order changes in the work through additions, deletions, or modifications without invalidating the Contract.
	23.02 Compensation and time of completion affected by the changes shall be adjusted at the time of ordering such changes.
	23.03 For any Extra Work required, the Engineer and the Contractor shall negotiate a price by written change order.

	PART 24  Deduction for Uncorrected Work
	24.01 If the Engineer deems it inexpedient to correct work not in accordance with the Contract Documents, and equitable deduction from the contract price shall be made thereof.

	PART 25  Extension of Contract Time
	25.01 A delay beyond the Contractor’s control occasioned by an Act of God, or Act or omission on the part of the Owner or by strikes, lockouts, fire, etc., may entitle the Contractor to an extension of time in which to complete the work as determined ...
	25.02 The granting of any extension of contract time shall not be the basis for any claim for extra costs incurred by the Contractor.

	PART 26  Liquidated Damages
	26.01 This Contract shall be subject to liquidated damages charged against the contractor for each day past the completion date stated in the Contract or as amended by change order. Liquidated damages will be in the amount of $1,000.00 per calendar da...

	PART 27  Final Acceptance of the work
	27.01 The Contractor, Engineer, and the Owner’s representative shall perform a project walkthrough before any work is considered final and ready for acceptance by the Owner.
	27.02 Deficiencies in work will be documented by the Engineer or Owner. Once the deficiencies are corrected, the Contractor will notify the Engineer and a final project walkthrough with the Contractor, Engineer, and Owner’s representative will be perf...

	PART 28  Release of Liens
	28.01 The Contractor shall deliver to the Owner a complete release of all liens arising out of this Contract before invoice is paid. If any lien remains unsatisfied after final payment is made, the Contractor shall refund to the Owner such amounts as ...

	PART 29  Payments
	29.01 Invoice for payment shall be made with load tickets, certifications and all back up documentation attached. All load tickets must be legible. If the load ticket is illegible, the ticket will be disqualified for payment.
	29.02 Contractor shall pay all subcontractors in a timely manner. Contractor shall submit with the invoice for payment, copies of lien waivers attesting that all subcontractors have been paid for work performed and accepted.

	PART 30  Guarantee
	30.01 The Contractor guarantees all work constructed under the Contract for a period of two (2) years from the date of final acceptance against defects in workmanship. The Contractor shall bear the entire cost and expense of all repairs which may, fro...
	30.02 If at any time within the period of guarantee, any of the work included in the guarantee shall, in the judgment of the Engineer, require any repair or reconstruction, he shall notify the Contractor to make the repairs required. Upon receipt of t...
	30.03 If the Contractor shall neglect or fail to proceed with the repairs within twenty (20) days or if, in the opinion of the Engineer, the repairs do not admit of sufficient delay to issue said notice and to await the action of the Contractor, then ...
	30.04 At the expiration of the guarantee period, the Contractor and their surety shall be released from further obligation under this Contract, providing the Engineer will certify to the Owner that the work performed under this Contract is in good and...

	PART 1  Rules and Regulations Specific to CDBG Funded Projects
	1.01 CDBG Compliance Provisions – The Agreement to relocate the Home Sweet Home structure will be subject to the following liens, rules, and regulations, as the same may be amended from time to time.

	PART 2  Forms Used During Construction
	2.01 Forms Used During Construction – This Contract will require the Contractor to complete various forms during construction. Samples of those forms follow this section. These forms should be considered as samples as they may be modified somewhat for...
	3.01 NDDH Regulations – It is the Contractors’ responsibility to know and follow all Local, State, and Federal laws and regulations pertaining to this project. An example of one of the many regulatory requirements the Contractor must know and adhere t...
	3.02 Highlighted Regulations and Reports:
	Attachment III-A Asbestos Regulations Pertaining to Demolition and Renovation Projects of Facilities
	Attachment III-B Home Sweet Home Asbestos Report dated March 2, 2018
	Attachment III-C Federal Labor Standards Provisions
	Attachment III-D Report of Geotechnical Exploration for Proposed Home Sweet Home Relocation dated March 29, 2018
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	PART 13  Measurement and Payment
	13.01 Seeding – Seeding shall be paid for by the square yard (SY) or by the acre (Ac) for the type and class specified on the plans. Price shall include all materials and equipment necessary for installation including preparation of seedbed, seed, hyd...
	13.02 Erosion Control Blanket – Erosion Control Blanket shall be paid for by the square yard (SY) for the type of blanket specified in the plans. Price shall include all materials and labor necessary for installation including preparation of seedbed, ...
	13.03 Sod – Sod shall be paid for by the square yard (SY) complete and in place. Price shall include all materials and labor necessary for installation including soil preparation, sod, staking, and maintenance.
	13.04 Topsoil for Type C Seeding – Topsoil for Type C Seeding shall be paid for by the cubic yard (CY) in its original position in the borrow area or in the hauling unit.
	13.05 All other work and costs of this Section shall be incidental to the Project.


